

Proposal 1100870

Bridge Rehabilitation

Proposal information table

Date Generated: 05/21/2015 Sections: 2
Date Revised: Amendments: 0
Call Order: 001 Highway Number:
Items: 35 Counties: Hidalgo
Project ID: 1100870

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203000	62.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	203100	890.000	C.Y.	BORROW	
0030	405000	2,450.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0040	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0050	601110	5,400.000	S.Y.	REMOVAL OF SURFACING	
0060	603262	960.000	L.F.	COMPOSTED MULCH SOCKS	
0070	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0080	606610	4,490.000	L.F.	TEMPORARY CWB RETAINED BY THE CONTRACTOR	
0090	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0100	621000	1.000	LS	MOBILIZATION	
0110	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY	
0120	630100	4,320.000	L.F.	MULTIPLE GLARE SHIELDING	
0130	632000	2.000	ACRE	CLASS A SEEDING	
0140	702000	811.000	S.F.	CONSTRUCTION SIGNING	
0150	702100	1,054.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0160	702110	2.000	EACH	PORTABLE SIGN SUPPORT	
0170	702238	2.000	EACH	BARRICADE, TYPE III-8'	
0180	702525	247.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0190	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY	
0200	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0210	704099	18,046.000	L.F.	TEMPORARY STRIPING	
0220	704701	27,770.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0230	704876	170.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG	
0240	704877	200.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH	
0250	720060	1.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0260	721000	18,046.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0270	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	

0280 802000 1.000	LS	POST CONSTRUCTION PLANS	\$4,000.00000
-------------------	----	-------------------------	---------------

Section 0002: BRIDGE

0290 512003 411.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)	
0300 514042 430.000	L.F.	CONCRETE BARRIER RAILINGS 42"	
0310 533000 10.000	S.Y.	REPAIR OF CONCRETE STRUCTURES	
0320 540160 170,484.000	LB	EPOXY COATED REINFORCING BARS GRADE 60	
0330 541000 1,670.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES	
0340 564000 90.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS	
0350 601000 1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	

(35 Items)

Proposal S100380

Bridge Rehabilitation

Proposal information table

Date Generated: 05/21/2015 Sections: 2
Date Revised: Amendments: 0
Call Order: 002 Highway Number:
Items: 37 Counties: Santa Fe
Project ID: S100380

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	207000	900.000	S.Y.	SUBGRADE PREPARATION	
0020	209000	0.200	MILE	BLADING AND RESHAPING	
0030	303160	700.000	S.Y.	BASE COURSE 6"	
0040	414000	11,200.000	SYIN	COLD MILLING (ASPHALT)	
0050	416000	2,500.000	S.Y.	MINOR PAVEMENT	
0060	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0070	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0080	601110	850.000	S.Y.	REMOVAL OF SURFACING	
0090	606001	500.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0100	606052	4.000		EACH END TREATMENT TL-2 END TERMINAL	
0110	606062	8.000		EACH TRANSITION METAL BARRIER TO RIGID BARRIER	
0120	606619	700.000	L.F.	RESETTING OF CONCRETE WALL BARRIER	
0130	606620	700.000	L.F.	STATE FURNISHED CONCRETE WALL BARRIER	
0140	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0150	618011	1.000	LS	PUBLIC AWARENESS	\$2,500.00000
0160	621000	1.000	LS	MOBILIZATION	
0170	701000	10.000	S.F.	PANEL SIGNS	
0180	701100	30.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0190	702320	15.000		EACH VERTICAL PANEL, TYPE BACK TO BACK	
0200	702610	2.000		EACH PORTABLE CHANGEABLE MESSAGE SIGN	
0210	702710	1.000		EACH MOBILE TRAFFIC SIGNAL SYSTEM	
0220	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0230	704000	6,500.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0240	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0250	720110	2.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0260	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0270	802000	1.000	LS	POST CONSTRUCTION PLANS	\$2,000.00000

Section 0002: BRIDGE

0280 511000 14.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0290 529000 1.000	LS	PIER AND ABUTMENT BEARING MODIFICATIONS
0300 530300 1,000.000	LB	REPLACEMENT REINFORCING BARS GRADE 60
0310 533000 440.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0320 533001 600.000	EACH	EMBEDDED GALVANIC ANODES
0330 536001 970.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
0340 540060 6,500.000	LB	REINFORCING BARS GRADE 60
0350 541000 5,900.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
0360 562000 148.000	L.F.	BRIDGE JOINT STRIP SEAL
0370 601000 1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS

(37 Items)

Proposal 5100640

Safety

Proposal information table

Date Generated: 05/21/2015 Sections: 1
Date Revised: Amendments: 0
Call Order: 003 Highway Number:
Items: 16 Counties: Taos
Project ID: 5100640

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203100	50.000	C.Y.	BORROW	
0030	416000	700.000	S.Y.	MINOR PAVEMENT	
0040	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0050	606001	13,925.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0060	606051	12.000		EACH END TREATMENT TL-3 END TERMINAL	
0070	606052	12.000		EACH END TREATMENT TL-2 END TERMINAL	
0080	606055	2.000		EACH END TREATMENT DRIVEWAY END ANCHOR	
0090	606061	362.500	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM	
0100	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0110	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0120	621000	1.000	LS	MOBILIZATION	
0130	702610	2.000		EACH PORTABLE CHANGEABLE MESSAGE SIGN	
0140	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0150	704000	5,000.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0160	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	

(16 Items)

Proposal A300363

Roadway Reconstruction

Proposal information table

Date Generated: 05/28/2015 Sections: 1
 Date Revised: Amendments: 0
 Call Order: 004 Highway Number:
 Items: 39 Counties: Valencia
 Project ID: A300363

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203211	300.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0020	301012	28,200.000	S.Y.	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE	
0030	301014	375.000	TON	ASPHALT BINDER	
0040	301015	125.000	TON	MINERAL FILLER	
0050	403701	2,400.000	TON	OPEN GRADED FRICTION COURSE COMPLETE	
0060	407000	55.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0070	414000	364,400.000	SYIN	COLD MILLING (ASPHALT)	
0080	417000	4,100.000	S.Y.	MISCELLANEOUS PAVING	
0090	423282	19,680.000	TON	HMA SP-III COMPLETE	
0100	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0110	606001	8,087.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0120	606011	518.750	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL	
0130	606051	20.000	EACH	END TREATMENT TL-3 END TERMINAL	
0140	606053	13.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0150	606054	4.000	EACH	END TREATMENT THRIE-BEAM END ANCHOR	
0160	606062	13.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0170	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0180	621000	1.000	LS	MOBILIZATION	
0190	622200	1.000	EACH	FIELD OFFICE	
0200	631000	26,700.000	L.F.	RUMBLE STRIPS	
0210	701136	58.000	L.F.	STEEL I-BEAM POST TYPE W12X26	
0220	702610	6.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0230	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0240	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$55,000.00000
0250	704000	177,200.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0260	704700	23,400.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0270	704701	39,400.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0280	704739	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WRONG WAY ARROW	

0290 706100 1.000	EACH	SERVICE RISER (SIGNAL)	
0300 706200 1.000	EACH	METER PEDESTAL (SIGNAL)	
0310 706350 1.000	LS	POWER SERVICE INSTALLATION	\$3,100.00000
0320 709020 300.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
0330 710000 2.000	EACH	ELECTRICAL PULL BOX (STANDARD)	
0340 711110 300.000	L.F.	SINGLE CONDUCTOR 10	
0350 721000 21,150.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0360 750000 1.000	LS	INTELLIGENT TRANSPORTATION SYSTEM	
0370 801000 1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0380 802000 1.000	LS	POST CONSTRUCTION PLANS	\$5,000.00000
0390 901000			