

Proposal E100100R

Bridge Replacement and Roadway Reconstruction

Proposal information table

Date Generated: 12/17/2015 Sections: 2
Date Revised: Amendments: 0
Call Order: 001 Highway Number:
Items: 50 Counties: Dona Ana
Project ID: E100100R

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203000	275.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	203100	400.000	C.Y.	BORROW	
0030	203200	50.000	C.Y.	SUBEXCAVATION	
0040	207000	2,840.000	S.Y.	SUBGRADE PREPARATION	
0050	209000	0.550	MILE	BLADING AND RESHAPING	
0060	303010	490.000	C.Y.	BASE COURSE	
0070	414000	270.000	SYIN	COLD MILLING (ASPHALT)	
0080	416000	2,660.000	S.Y.	MINOR PAVEMENT	
0090	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0100	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0110	601110	2,150.000	S.Y.	REMOVAL OF SURFACING	
0120	601998	45.000	L.F.	REMOVAL AND DISPOSAL OF AC CONDUIT PIPE (SINGLE CONDUIT)	
0130	606610	60.000	L.F.	TEMPORARY CWB RETAINED BY THE CONTRACTOR	
0140	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0150	618011	1.000	LS	PUBLIC AWARENESS	\$8,000.00000
0160	621000	1.000	LS	MOBILIZATION	
0170	702000	867.000	S.F.	CONSTRUCTION SIGNING	
0180	702100	1,902.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0190	702238	6.000	EACH	BARRICADE, TYPE III-8'	
0200	702525	20.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0210	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0220	703003	8.000	EACH	OBJECT MARKER TYPE 3	
0230	704000	7,900.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0240	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0250	802000	1.000	LS	POST CONSTRUCTION PLANS	\$5,000.00000
Section 0002: BRIDGE					
0260	210000	327.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0270	501100	3.000	EACH	PILE SPLICES	

0280	501101	49.000	L.F.	PILE CUTOFFS
0290	501114	600.000	L.F.	DRIVEN PILES (14" PIPE)
0300	501116	375.000	L.F.	DRIVEN PILES (16" PIPE)
0310	504301	3.000	EACH	PILE DYNAMIC TEST CONSULTANT TESTING
0320	504401	6.000	EACH	CASE PILE WAVE ANALYSIS TEST CONSULTANT TESTING
0330	511030	25.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0340	511300	50.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A
0350	511601	1.000	LS	WIND BREAK
0360	511602	1.000	LS	FOGGING SYSTEM
0370	511802	126.000	L.F.	REINFORCED CONCRETE BOX CULVERT, 7.5'-12.4'
0380	512003	37.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0390	518112	200.000	L.F.	PRECAST PRESTRESSED SLAB TYPE 12
0400	518115	200.000	L.F.	PRECAST PRESTRESSED SLAB TYPE 15
0410	531001	590.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING
0420	540060	7,250.000	LB	REINFORCING BARS GRADE 60
0430	540160	7,400.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0440	541000	3,345.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
0450	541200	1,650.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
0460	564000	117.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS
0470	570048	85.000	L.F.	48" CULVERT PIPE
0480	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0490	606011	306.000	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0500	707018	1.000	EACH	TYPE I STANDARD, 18'

(50 Items)

Proposal A301590R

Signalization

Proposal information table

Date Generated: 12/17/2015 Sections: 1
Date Revised: Amendments: 0
Call Order: 002 Highway Number:
Items: 63 Counties: Sandoval
Project ID: A301590R

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	502036	32.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0020	502048	16.000	L.F.	DRILLED SHAFT FOUNDATION 48" DIAMETER	
0030	511000	2.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0040	540060	2,835.000	LB	REINFORCING BARS GRADE 60	
0050	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0060	606001	150.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0070	606051	1.000	EACH	END TREATMENT TL-3 END TERMINAL	
0080	606053	1.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0090	608404	75.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)	
0100	609380	60.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 8" X 30"	
0110	609462	80.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE C 8" X 32"	
0120	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0130	621000	1.000	LS	MOBILIZATION	
0140	662400	1.000	EACH	MANHOLE ADJUSTMENT	
0150	701000	80.000	S.F.	PANEL SIGNS	
0160	701030	2.000	EACH	REMOVE AND RESET PANEL SIGN	
0170	701100	102.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0180	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0190	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0200	704700	14,900.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0210	704701	3,600.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0220	704717	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW	
0230	704718	5.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
0240	704720	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	
0250	704728	50.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING YIELD	

		LINE		
0260	704735	4.000	EACH HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0270	704736	2.000	EACH HOT THERMOPLASTIC PAVEMENT MARKING LEFT LANE DROP ARROW	
0280	704869	17.000	EACH PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG	
0290	705000	1.000	ALLOW SIGNAL/LIGHTING SYSTEM START-UP COSTS	\$2,000.00000
0300	706230	1.000	EACH METER PEDESTAL (COMBINATION)	
0310	706240	1.000	EACH UNINTERRUPTED POWER SUPPLY (UPS)	
0320	707013	1.000	EACH TYPE I STANDARD, 13'	
0330	707320	1.000	EACH TYPE III STANDARD, 20' ARM	
0340	707330	1.000	EACH TYPE III STANDARD, 30' ARM	
0350	707365	1.000	EACH TYPE III STANDARD, 65' ARM	
0360	709020	965.000	L.F. RIGID ELECTRICAL CONDUIT 2" (DIA.)	
0370	709030	735.000	L.F. RIGID ELECTRICAL CONDUIT 3" (DIA.)	
0380	710000	4.000	EACH ELECTRICAL PULL BOX (STANDARD)	
0390	711005	1,340.000	L.F. MULTI CONDUCTOR CABLE 5	
0400	711007	95.000	L.F. MULTI CONDUCTOR CABLE 7	
0410	711020	1,540.000	L.F. MULTI CONDUCTOR CABLE 20	
0420	711102	1,610.000	L.F. SINGLE CONDUCTOR 2	
0430	711106	2,080.000	L.F. SINGLE CONDUCTOR 6	
0440	711110	290.000	L.F. SINGLE CONDUCTOR 10	
0450	712031	7.000	EACH 3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
0460	712041	2.000	EACH 4 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
0470	712330	3.000	EACH 3 SECTION BACKPLATE	
0480	712340	1.000	EACH 4 SECTION BACKPLATE	
0490	712400	4.000	EACH DIRECTIONAL LOUVER	
0500	713430	2.000	EACH PHASE SELECTOR MODULE	
0510	713511	3.000	EACH OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL	
0520	713600	1,010.000	L.F. OPTICAL DETECTOR CABLE	
0530	713700	1.000	EACH OPTICAL EMITTER	
0540	713807	1,025.000	L.F. VIDEO CABLE	
0550	713810	3.000	EACH VIDEO CAMERA	
0560	714000	1.000	EACH TRAFFIC ACTUATED CONTROLLER	
0570	714280	1.000	EACH 8 PHASE DOUBLE RING CONTROLLER CABINET	
0580	715015	2.000	EACH REMOVE AND RESET TRAFFIC WARNING ASSEMBLY	
0590	716301	3.000	EACH INTERNALLY ILLUMINATED SIGN	
0600	716701	3.000	EACH LED ROADWAY LUMINAIRE	
0610	750000	1.000	LS INTELLIGENT TRANSPORTATION SYSTEM	
0620	801000	1.000	LS CONSTRUCTION STAKING BY THE CONTRACTOR	
0630	802000	1.000	LS POST CONSTRUCTION PLANS	\$5,000.00000

(63 Items)

Proposal 4101140R

Bridge Replacement and Roadway Reconstruction

Proposal information table

Date Generated: 12/17/2015 Sections: 2
Date Revised: Amendments: 0
Call Order: 003 Highway Number:
Items: 68 Counties: Union
Project ID: 4101140R

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	3,634.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	500.000	C.Y.	BORROW	
0040	207000	3,830.000	S.Y.	SUBGRADE PREPARATION	
0050	303140	3,600.000	S.Y.	BASE COURSE 4"	
0060	405000	4,380.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0070	416000	3,090.000	S.Y.	MINOR PAVEMENT	
0080	501044	344.000	L.F.	DRIVEN PILES (HP14X89)	
0090	501100	2.000		EACH PILE SPLICES	
0100	501101	18.000	L.F.	PILE CUTOFFS	
0110	504300	2.000		EACH PILE DYNAMIC TEST	
0120	504400	4.000		EACH CASE PILE WAVE ANALYSIS TEST	
0130	511300	26.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A	
0140	511352	500.000	LB	REUSABLE TEMPORARY BRIDGE ADDITIONAL COMPONENTS	
0150	511355	1.000		EACH REUSABLE TEMPORARY BRIDGE ERECTION	
0160	511360	1.000		EACH REUSABLE TEMPORARY BRIDGE DISMANTLING	
0170	515000	10.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0180	540060	3,846.000	LB	REINFORCING BARS GRADE 60	
0190	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0200	570024	120.000	L.F.	24" CULVERT PIPE	
0210	570025	3.000		EACH 24" CULVERT PIPE END SECTION	
0220	570036	12.000	L.F.	36" CULVERT PIPE	
0230	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0240	602000	9.000	C.Y.	RIPRAP CLASS A	
0250	603100	1.000	ACRE	TEMPORARY SOIL STABILANT	
0260	603262	41.000	L.F.	COMPOSTED MULCH SOCKS	
0270	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0280	606001	25.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0290	606011	226.000	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL	

0300 606051 4.000	EACH END TREATMENT TL-3 END TERMINAL
0310 606062 4.000	EACH TRANSITION METAL BARRIER TO RIGID BARRIER
0320 606620 3,000.000	L.F. STATE FURNISHED CONCRETE WALL BARRIER
0330 607004 3,700.000	L.F. BARBED WIRE FENCE 4'
0340 607316 3.000	EACH STANDARD GATE, 16'
0350 618000 1.000	LS TRAFFIC CONTROL MANAGEMENT
0360 621000 1.000	LS MOBILIZATION
0370 622100 1.000	EACH SUPPLEMENTAL FIELD LABORATORY
0380 623049 1.000	EACH MODIFIED MEDIAN DROP INLET TYPE I (VALLEY/RURAL) H=0'0" TO 3'0"
0390 632000 0.700	ACRE CLASS A SEEDING
0400 632020 0.700	ACRE CLASS C SEEDING
0410 701000 33.000	S.F. PANEL SIGNS
0420 701100 131.000	L.F. STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0430 702610 2.000	EACH PORTABLE CHANGEABLE MESSAGE SIGN
0440 702810 1.000	LS TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0450 704000 4,950.000	L.F. RETROREFLECTORIZED PAINTED MARKINGS 4"
0460 720060 4.000	EACH VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0470 801000 1.000	LS CONSTRUCTION STAKING BY THE CONTRACTOR

Section 0002: BRIDGE

0480 203000 407.000	C.Y. UNCLASSIFIED EXCAVATION
0490 210000 364.000	C.Y. EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES
0500 411000 17.000	LB HOT POURED CRACK SEALING
0510 501044 602.000	L.F. DRIVEN PILES (HP14X89)
0520 501100 2.000	EACH PILE SPLICES
0530 501101 32.000	L.F. PILE CUTOFFS
0540 504300 4.000	EACH PILE DYNAMIC TEST
0550 504400 8.000	EACH CASE PILE WAVE ANALYSIS TEST
0560 506004 495.000	S.F. GRS-IBS BRIDGE SYSTEM
0570 506005 1,440.000	S.Y. GEOSYNTHETICS
0580 511300 26.000	C.Y. SUBSTRUCTURE CONCRETE CLASS A
0590 512003 37.000	C.Y. HIGH PERFORMANCE CONCRETE (HPD)
0600 514032 282.000	L.F. CONCRETE BARRIER RAILINGS 32"
0610 518270 1.000	LS PRESTRESSED POST-TENSIONED CONCRETE
0620 518300 4,580.000	S.F. PRECAST DECK PANELS 8.5 IN. DEPTH
0630 536001 528.000	S.Y. EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
0640 540060 3,300.000	LB REINFORCING BARS GRADE 60
0650 540160 3,283.000	LB EPOXY COATED REINFORCING BARS GRADE 60
0660 541100 221,000.000	LB STRUCTURAL STEEL FOR STEEL BRIDGES
0670 601000 1.000	LS REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0680 602000 288.000	C.Y. RIPRAP CLASS A

(68 Items)

