

# Proposal 2100890

## Roadway Reconstruction

### Proposal information table

Date Generated: 02/18/2016 Sections: 1  
Date Revised: Amendments: 0  
Call Order: 001 Highway Number:  
Items: 73 Counties: Lea  
Project ID: 2100890

### Proposal items table

Line	Item	Quantity	Unit	Description	Price
<b>Section 0001: ROADWAY</b>					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	22,242.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203301	100.000	C.Y.	ROCK EXCAVATION	
0040	207000	101,690.000	S.Y.	SUBGRADE PREPARATION	
0050	301012	139,400.000	S.Y.	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE	
0060	301014	1,760.000	TON	ASPHALT BINDER	
0070	301015	760.000	TON	MINERAL FILLER	
0080	303000	40,290.000	TON	BASE COURSE	
0090	303160	1,830.000	S.Y.	BASE COURSE 6"	
0100	404010	4,640.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC)	
0110	405000	6,200.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0120	407000	206.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0130	408100	108.000	TON	PRIME COAT MATERIAL	
0140	414000	524,540.000	SYIN	COLD MILLING (ASPHALT)	
0150	416000	490.000	S.Y.	MINOR PAVEMENT	
0160	424003	31,900.000	TON	WMA SP-III COMPLETE	
0170	424004	30,100.000	TON	WMA SP-IV COMPLETE	
0180	451105	10,850.000	S.Y.	CONCRETE PAVEMENT 10 1/2"	
0190	452000	36,040.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS	
0200	515000	63.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0210	533000	9.000	S.Y.	REPAIR OF CONCRETE STRUCTURES	
0220	570018	77.000	L.F.	18" CULVERT PIPE	
0230	570019	1.000	EACH	18" CULVERT PIPE END SECTION	
0240	570024	194.000	L.F.	24" CULVERT PIPE	
0250	570030	42.000	L.F.	30" CULVERT PIPE	
0260	570156	208.000	L.F.	28"SX20"R (NOMINAL) CULVERT PIPE ARCH	
0270	570160	114.000	L.F.	35"SX24"R (NOMINAL) CULVERT PIPE ARCH	
0280	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	

0290	601110	17,770.000	S.Y.	REMOVAL OF SURFACING	
0300	603262	500.000	L.F.	COMPOSTED MULCH SOCKS	
0310	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0320	605000	120.000	L.F.	UNDERDRAINS	
0330	606001	312.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0340	606051	2.000	EACH	END TREATMENT TL-3 END TERMINAL	
0350	606053	2.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0360	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0370	606542	20.000	L.F.	CONCRETE WALL BARRIER 42"	
0380	606610	120.000	L.F.	TEMPORARY CWB RETAINED BY THE CONTRACTOR	
0390	606619	360.000	L.F.	RESETTING OF CONCRETE WALL BARRIER	
0400	607004	300.000	L.F.	BARBED WIRE FENCE 4'	
0410	608206	3,450.000	S.Y.	CONCRETE MEDIAN PAVEMENT 6"	
0420	609324	2,530.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 24"	
0430	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0440	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000
0450	621000	1.000	LS	MOBILIZATION	
0460	623065	1.000	EACH	MODIFIED MEDIAN DROP INLET TYPE II (VALLEY/RURAL)	
0470	631000	92,910.000	L.F.	RUMBLE STRIPS	
0480	632000	12.000	ACRE	CLASS A SEEDING	
0490	632020	1.000	ACRE	CLASS C SEEDING	
0500	701000	564.000	S.F.	PANEL SIGNS	
0510	701100	1,108.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0520	702000	2,170.000	S.F.	CONSTRUCTION SIGNING	
0530	702100	3,040.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0540	702110	52.000	EACH	PORTABLE SIGN SUPPORT	
0550	702238	4.000	EACH	BARRICADE, TYPE III-8'	
0560	702525	267.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0570	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY	
0580	702610	5.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0590	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$60,000.00000
0600	703002	14.000	EACH	OBJECT MARKER TYPE 2	
0610	704000	424,110.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0620	704099	614,600.000	L.F.	TEMPORARY STRIPING	
0630	704212	100.000	L.F.	RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 12"	
0640	704320	2.000	EACH	RETROREFLECTORIZED PLASTIC RIGHT ARROW	
0650	704330	7.000	EACH	RETROREFLECTORIZED PLASTIC LEFT ARROW	
0660	704400	4.000	EACH	RETROREFLECTORIZED PLASTIC WORD (ONLY)	

0670 704540 3.000	EACH	RETROREFLECTORIZED PLASTIC RIGHT LANE DROP ARROW	
0680 704876 3,786.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG	
0690 720060 1.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0700 721000 4,250.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0710 801000 1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0720 802000 1.000	LS	POST CONSTRUCTION PLANS	\$5,000.00000
0730 901000 1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	

**(73 Items)**

# Proposal 6100289

Stockpiling

## Proposal information table

Date Generated: 02/18/2016 Sections: 1  
Date Revised: Amendments: 0  
Call Order: 002 Highway Number:  
Items: 4 Counties: Catron McKinley  
Project ID: 6100289

## Proposal items table

Line	Item	Quantity	Unit	Description	Price
<b>Section 0001: ROADWAY</b>					
0010	410311	19,973.000	C.Y.	STOCKPILED SURFACE TREATMENT AGGREGATE 1/2"	
0020	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0030	621000	1.000	LS	MOBILIZATION	
0040	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	

**(4 Items)**