

Proposal 6100221

Roadway Recon., Bridge Replacement

Proposal information table

Date Generated: 10/20/2016 Sections: 2
Date Revised: Amendments: 0
Call Order: 001 Highway Number:
Items: 119 Counties: Cibola
Project ID: 6100221

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	111,000.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	158,000.000	C.Y.	BORROW	
0040	203200	1,867.000	C.Y.	SUBEXCAVATION	
0050	203211	13,840.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0060	207000	55,360.000	S.Y.	SUBGRADE PREPARATION	
0070	207050	20,000.000	S.Y.	DENSIFICATION OF COLLAPSIBLE SOILS	
0080	213000	1.300	MILE	OBLITERATING OLD ROAD	
0090	303000	24,200.000	TON	BASE COURSE	
0100	403701	840.000	TON	OPEN GRADED FRICTION COURSE COMPLETE	
0110	405000	22,100.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0120	407000	37.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0130	408100	111.000	TON	PRIME COAT MATERIAL	
0140	414000	11,200.000	SYIN	COLD MILLING (ASPHALT)	
0150	417000	1,100.000	S.Y.	MISCELLANEOUS PAVING	
0160	423282	27,960.000	TON	HMA SP-III COMPLETE	
0170	515000	10.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0180	516000	22.000	C.Y.	FLOWABLE FILL	
0190	540060	850.000	LB	REINFORCING BARS GRADE 60	
0200	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0210	570437	1,136.000	L.F.	24" STORM DRAIN CULVERT PIPE	
0220	570441	6.000	EACH	24" STORM DRAIN CULVERT PIPE END SECTION	
0230	570449	870.000	L.F.	30" STORM DRAIN CULVERT PIPE	
0240	570453	6.000	EACH	30" STORM DRAIN CULVERT PIPE END SECTION	
0250	570467	710.000	L.F.	42" STORM DRAIN CULVERT PIPE	
0260	570471	8.000	EACH	42" STORM DRAIN CULVERT PIPE END SECTION	
0270	570625	810.000	L.F.	36"SX22"R STORM DRAIN CPA	
0280	570628	8.000	EACH	36"SX22"R STORM DRAIN CPA END SECTION	
0290	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0300	601110	36,610.000	S.Y.	REMOVAL OF SURFACING	

0310	602000	28.000	C.Y.	RIPRAP CLASS A	
0320	602060	120.000	S.Y.	RIPRAP CLASS G	
0330	603100	39.000		ACRE TEMPORARY SOIL STABILANT	
0340	603221	350.000	L.F.	CHECK DAM TYPE II	
0350	603250	15.000		EACH DROP INLET PROTECTION TYPE I	
0360	603261	2,400.000	L.F.	MULCH SOCKS	
0370	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0380	606001	4,550.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0390	606011	25.000	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL	
0400	606051	9.000		EACH END TREATMENT TL-3 END TERMINAL	
0410	606052	2.000		EACH END TREATMENT TL-2 END TERMINAL	
0420	606053	7.000		EACH END TREATMENT W-BEAM END ANCHOR	
0430	606061	275.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM	
0440	606062	8.000		EACH TRANSITION METAL BARRIER TO RIGID BARRIER	
0450	606542	1,930.000	L.F.	CONCRETE WALL BARRIER 42"	
0460	606619	17,210.000	L.F.	RESETTING OF CONCRETE WALL BARRIER	
0470	606620	7,630.000	L.F.	STATE FURNISHED CONCRETE WALL BARRIER	
0480	607004	4,378.000	L.F.	BARBED WIRE FENCE 4'	
0490	607014	5,010.000	L.F.	WOVEN WIRE FENCE 4'	
0500	607324	1.000		EACH STANDARD GATE, 24'	
0510	610032	1.000		EACH CATTLE GUARD 32'	
0520	610036	2.000		EACH CATTLE GUARD 36'	
0530	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0540	617000	1.000	LS	VIBRATION MONITORING	
0550	617003	1.000	LS	VIDEO TAPING	
0560	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0570	618011	1.000	LS	PUBLIC AWARENESS	\$10,000.00000
0580	621000	1.000	LS	MOBILIZATION	
0590	622002	1.000		EACH FIELD LABORATORY, TYPE II	
0600	622100	1.000		EACH SUPPLEMENTAL FIELD LABORATORY	
0610	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY	
0620	623011	3.000		EACH MEDIAN DROP INLET TYPE I (RURAL) H=0'0" TO 3'0"	
0630	623050	5.000	EACH	MODIFIED MEDIAN DROP INLET TYPE I (VALLEY/RURAL) H=3'1" TO 6'0"	
0640	623409	2.000		EACH DROP INLET 4'X4' (TYPE III) H=6'-1" TO 8'-0"	
0650	630100	5,700.000	L.F.	MULTIPLE GLARE SHIELDING	
0660	631000	2,860.000	L.F.	RUMBLE STRIPS	
0670	632000	27.000		ACRE CLASS A SEEDING	
0680	632020	6.000		ACRE CLASS C SEEDING	
0690	701000	1,250.000	S.F.	PANEL SIGNS	
0700	701010	1,544.000	S.F.	EXTRUDED PANEL SIGNS	

0710	701100	1,937.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0720	701109	158.000	L.F.	STEEL I-BEAM POST TYPE W6X9	
0730	701118	72.000	L.F.	STEEL I-BEAM POST TYPE W8X18	
0740	701121	154.000	L.F.	STEEL I-BEAM POST TYPE W8X21	
0750	701209	8.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X9	
0760	701218	4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W8X18	
0770	701221	8.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W8X21	
0780	702610	5.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0790	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0800	703002	22.000	EACH	OBJECT MARKER TYPE 2	
0810	703100	180.000	EACH	ROAD DELINEATOR TYPE GUIDE	
0820	703400	20.000	EACH	1/10TH MILE DELINEATOR	
0830	704700	27,600.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0840	704701	63,200.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0850	704735	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0860	704739	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WRONG WAY ARROW	
0870	704869	120.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG	
0880	704871	12.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PJ	
0890	704872	72.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PC	
0900	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0910	720100	2.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT	
0920	720110	6.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0930	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0940	802000	1.000	LS	POST CONSTRUCTION PLANS	\$30,000.00000
0950	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	

Section 0002: BRIDGE

0960	210000	4,055.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0970	501025	1,512.000	L.F.	DRIVEN PILES (HP10X57)	
0980	501044	925.000	L.F.	DRIVEN PILES (HP14X89)	
0990	501100	5.000	EACH	PILE SPLICES	
1000	501101	104.000	L.F.	PILE CUTOFFS	
1010	504301	5.000	EACH	PILE DYNAMIC TEST CONSULTANT TESTING	
1020	504401	8.000	EACH	CASE PILE WAVE ANALYSIS TEST CONSULTANT	

TESTING

1030	511000	161.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
1040	511200	540.000	S.Y.	STRUCTURAL CONCRETE, CLASS A-4"
1050	511300	70.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A
1060	511601	1.000	LS	WIND BREAK
1070	511602	1.000	LS	FOGGING SYSTEM
1080	512003	428.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
1090	518045	840.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 45
1100	531001	2,906.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING
1110	540060	22,766.000	LB	REINFORCING BARS GRADE 60
1120	540160	89,787.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
1130	541000	5,010.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
1140	543002	400.000	L.F.	METAL RAILING, TYPE A42
1150	562000	82.000	L.F.	BRIDGE JOINT STRIP SEAL
1160	564000	78.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS
1170	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
1180	604300	950.000	S.Y.	GEOGRID REINFORCEMENT
1190	667003	1.000	LS	ARTWORK COMPLETE

(119 Items)

Proposal 2102140

Roadway Reconstruction/Rehabilitation

Proposal information table

Date Generated: 10/20/2016 Sections: 1
Date Revised: Amendments: 0
Call Order: 002 Highway Number:
Items: 45 Counties: Lincoln
Project ID: 2102140

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	9,900.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	2,400.000	C.Y.	BORROW	
0040	203200	21,700.000	C.Y.	SUBEXCAVATION	
0050	207000	38,410.000	S.Y.	SUBGRADE PREPARATION	
0060	303000	15,640.000	TON	BASE COURSE	
0070	404010	6,610.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC)	
0080	407000	120.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0090	408100	70.000	TON	PRIME COAT MATERIAL	
0100	410305	10,800.000	TON	STOCKPILED SURFACE TREATMENT AGGREGATE 3/8"	
0110	414000	517,900.000	SYIN	COLD MILLING (ASPHALT)	
0120	416000	110.000	S.Y.	MINOR PAVEMENT	
0130	423282	63,000.000	TON	HMA SP-III COMPLETE	
0140	511000	31.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0150	540060	34.000	LB	REINFORCING BARS GRADE 60	
0160	541200	230.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES	
0170	570024	250.000	L.F.	24" CULVERT PIPE	
0180	570030	180.000	L.F.	30" CULVERT PIPE	
0190	570036	20.000	L.F.	36" CULVERT PIPE	
0200	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0210	601110	7,200.000	S.Y.	REMOVAL OF SURFACING	
0220	603100	6.000	ACRE	TEMPORARY SOIL STABILANT	
0230	603261	9,000.000	L.F.	MULCH SOCKS	
0240	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0250	606001	7,250.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0260	606051	32.000	EACH	END TREATMENT TL-3 END TERMINAL	
0270	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0280	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	

0290	621000	1.000	LS	MOBILIZATION	
0300	622002	1.000		EACH FIELD LABORATORY, TYPE II	
0310	622100	1.000		EACH SUPPLEMENTAL FIELD LABORATORY	
0320	631000	129,700.000	L.F.	RUMBLE STRIPS	
0330	632000	5.000		ACRE CLASS A SEEDING	
0340	701000	1,050.000	S.F.	PANEL SIGNS	
0350	701100	1,680.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0360	702610	4.000		EACH PORTABLE CHANGEABLE MESSAGE SIGN	
0370	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0380	704000	519,960.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0390	704099	30,000.000	L.F.	TEMPORARY STRIPING	
0400	704735	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0410	707013	2.000		EACH TYPE I STANDARD, 13'	
0420	715010	2.000		EACH RADAR FEEDBACK UNIT	
0430	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0440	802000	1.000	LS	POST CONSTRUCTION PLANS	\$2,000.00000
0450	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	

(45 Items)

Proposal LC00120

Roadway Recon, Lighting, Signalization

Proposal information table

Date Generated: 10/20/2016 Sections: 1
Date Revised: Amendments: 0
Call Order: 003 Highway Number:
Items: 136 Counties: Dona Ana
Project ID: LC00120

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	5,100.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	9,352.000	C.Y.	BORROW	
0040	203200	8,000.000	C.Y.	SUBEXCAVATION	
0050	207000	23,950.000	S.Y.	SUBGRADE PREPARATION	
0060	210000	3,180.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0070	303000	7,860.000	TON	BASE COURSE	
0080	405000	5,500.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0090	407000	11.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0100	408100	30.000	TON	PRIME COAT MATERIAL	
0110	417000	100.000	S.Y.	MISCELLANEOUS PAVING	
0120	423282	4,390.000	TON	HMA SP-III COMPLETE	
0130	423283	1,670.000	TON	HMA SP-IV COMPLETE	
0140	450080	8,310.000	S.Y.	CONCRETE PAVEMENT-8"	
0150	502030	145.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER	
0160	502036	48.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0170	502042	64.000	L.F.	DRILLED SHAFT FOUNDATION 42" DIAMETER	
0180	506009	3,920.000	S.F.	GRAVITY BLOCK WALL	
0190	511000	220.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0200	516000	300.000	C.Y.	FLOWABLE FILL	
0210	531001	6,000.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING	
0220	540060	27,980.000	LB	REINFORCING BARS GRADE 60	
0230	570437	1,590.000	L.F.	24" STORM DRAIN CULVERT PIPE	
0240	570461	20.000	L.F.	36" STORM DRAIN CULVERT PIPE	
0250	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0260	601110	13,700.000	S.Y.	REMOVAL OF SURFACING	
0270	601998	200.000	L.F.	REMOVAL AND DISPOSAL OF AC CONDUIT PIPE (SINGLE CONDUIT)	
0280	602000	5.000	C.Y.	RIPRAP CLASS A	

0290	602040	210.000	C.Y.	RIPRAP CLASS E	
0300	603100	3.000	ACRE	TEMPORARY SOIL STABILANT	
0310	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0320	604310	1,210.000	S.Y.	GEOGRID BASE REINFORCEMENT	
0330	605200	530.000	L.F.	FRENCH DRAINS	
0340	606610	1,000.000	L.F.	TEMPORARY CWB RETAINED BY THE CONTRACTOR	
0350	606619	270.000	L.F.	RESETTING OF CONCRETE WALL BARRIER	
0360	607066	520.000	L.F.	VINYL COATED CHAIN LINK FENCE 6'	
0370	607079	170.000	L.F.	PEDESTRIAN/BICYCLE RAILING	
0380	607512	1.000	EACH	PIPE GATE 12'	
0390	608004	3,000.000	S.Y.	CONCRETE SIDEWALK 4"	
0400	608106	250.000	S.Y.	DRIVE PAD 6"	
0410	608404	1,750.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)	
0420	609200	250.000	L.F.	HEADER CURB	
0430	609424	5,600.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"	
0440	609478	4,200.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"	
0450	609488	800.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 8" X 18"	
0460	609699	160.000	L.F.	CONCRETE VALLEY GUTTER 8" X 72"	
0470	617000	1.000	LS	VIBRATION MONITORING	
0480	617003	1.000	LS	VIDEO TAPING	
0490	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0500	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000
0510	621000	1.000	LS	MOBILIZATION	
0520	623331	6.000	EACH	CURB DROP INLET TYPE I-B, OVER 4'	
0530	623332	5.000	EACH	CURB DROP INLET TYPE II-B, OVER 4'	
0540	623340	2.000	EACH	CURB DROP INLET SPECIAL DESIGN	
0550	623410	1.000	EACH	DROP INLET SPECIAL DESIGN	
0560	632000	0.500	ACRE	CLASS A SEEDING	
0570	632020	1.000	ACRE	CLASS C SEEDING	
0580	662000	1.000	EACH	MANHOLE TYPE C-4' DIAMETER 0' TO 6' DEPTH	
0590	662064	1.000	EACH	MANHOLE TYPE E-4' DIAMETER OVER 10' TO 14' DEPTH	
0600	662072	3.000	EACH	MANHOLE TYPE E-6' DIAMETER OVER 6' TO 10' DEPTH	
0610	662400	2.000	EACH	MANHOLE ADJUSTMENT	
0620	663110	2.000	EACH	REMOVE & RELOCATE FIRE HYDRANT	
0630	663202	1.000	LS	GAS SYSTEM	
0640	663206	1.000	LS	WATER SYSTEM	
0650	663207	1.000	LS	SEWER SYSTEM	
0660	663604	70.000	L.F.	POLYVINYL CHLORIDE PIPE-4"	
0670	663855	1.000	EACH	ADJUST VALVE BOX TO GRADE	

0680	664000	1.000	LS	LANDSCAPE, COMPLETE	
0690	701000	250.000	S.F.	PANEL SIGNS	
0700	701100	480.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0710	702000	1,798.000	S.F.	CONSTRUCTION SIGNING	
0720	702100	576.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0730	702110	64.000		EACH PORTABLE SIGN SUPPORT	
0740	702236	1.000		EACH BARRICADE, TYPE III-6'	
0750	702238	23.000		EACH BARRICADE, TYPE III-8'	
0760	702525	253.000		EACH CHANNELIZATION DEVICES TYPE DRUM	
0770	702600	3.000		EACH SEQUENTIAL ARROW DISPLAY	
0780	702610	6.000		EACH PORTABLE CHANGEABLE MESSAGE SIGN	
0790	702700	1.000	LS	TEMPORARY SIGNAL SPAN	
0800	702811	1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST	
0810	704000	17,400.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0820	704002	12,750.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"	
0830	704099	5,286.000	L.F.	TEMPORARY STRIPING	
0840	704100	7,013.000	L.F.	REMOVABLE MARKING TAPE	
0850	704101	48.000		EACH TEMPORARY WORD OR SYMBOL	
0860	704700	1,200.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0870	704701	8,850.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0880	704717	16.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW	
0890	704718	21.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
0900	704720	17.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	
0910	704732	16.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING BIKE SYMBOL (BIKEWAY)	
0920	704735	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0930	704875	278.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TD	
0940	704876	144.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG	
0950	706100	2.000		EACH SERVICE RISER (SIGNAL)	
0960	706230	2.000		EACH METER PEDESTAL (COMBINATION)	
0970	706350	1.000	LS	POWER SERVICE INSTALLATION	\$5,000.00000
0980	706420	1.000		EACH LIGHTING CONTROL CABINET-TWO CIRCUIT	
0990	707010	8.000		EACH TYPE I STANDARD, 10'	
1000	707015	6.000		EACH TYPE I STANDARD, 15'	
1010	707325	1.000		EACH TYPE III STANDARD, 25' ARM	

1020	707335	2.000	EACH TYPE III STANDARD, 35' ARM	
1030	707340	1.000	EACH TYPE III STANDARD, 40' ARM	
1040	707350	3.000	EACH TYPE III STANDARD, 50' ARM	
1050	707535	22.000	EACH TYPE V STANDARD, 35'	
1060	709020	5,630.000	L.F. RIGID ELECTRICAL CONDUIT 2" (DIA.)	
1070	709030	3,230.000	L.F. RIGID ELECTRICAL CONDUIT 3" (DIA.)	
1080	710000	16.000	EACH ELECTRICAL PULL BOX (STANDARD)	
1090	710010	16.000	EACH ELECTRICAL PULL BOX (LARGE)	
1100	711005	3,300.000	L.F. MULTI CONDUCTOR CABLE 5	
1110	711007	750.000	L.F. MULTI CONDUCTOR CABLE 7	
1120	711020	1,650.000	L.F. MULTI CONDUCTOR CABLE 20	
1130	711102	8,700.000	L.F. SINGLE CONDUCTOR 2	
1140	711106	2,300.000	L.F. SINGLE CONDUCTOR 6	
1150	711110	4,950.000	L.F. SINGLE CONDUCTOR 10	
1160	712031	24.000	EACH 3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
1170	712051	5.000	EACH 5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
1180	712202	14.000	EACH PEDESTRIAN COUNTDOWN SIGNAL (LED)	
1190	712330	18.000	EACH 3 SECTION BACKPLATE	
1200	713020	14.000	EACH PUSH BUTTON STATION	
1210	713430	4.000	EACH PHASE SELECTOR MODULE	
1220	713511	7.000	EACH OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL	
1230	713600	1,780.000	L.F. OPTICAL DETECTOR CABLE	
1240	713700	4.000	EACH OPTICAL EMITTER	
1250	713807	1,810.000	L.F. VIDEO CABLE	
1260	713810	7.000	EACH VIDEO CAMERA	
1270	714000	2.000	EACH TRAFFIC ACTUATED CONTROLLER	
1280	714280	2.000	EACH 8 PHASE DOUBLE RING CONTROLLER CABINET	
1290	716301	8.000	EACH INTERNALLY ILLUMINATED SIGN	
1300	716701	30.000	EACH LED ROADWAY LUMINAIRE	
1310	720060	4.000	EACH VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
1320	720110	6.000	EACH REMOVE/RESET IMPACT ATTENUATOR UNIT	
1330	750000	1.000	LS INTELLIGENT TRANSPORTATION SYSTEM	
1340	750060	5.000	EACH ITS PULLBOX (33"X24"X24")	
1350	801000	1.000	LS CONSTRUCTION STAKING BY THE CONTRACTOR	
1360	802000	1.000	LS POST CONSTRUCTION PLANS	\$5,000.00000

(136 Items)

Proposal 4100320

Bridge Replacement, Roadway Recon.

Proposal information table

Date Generated: 10/20/2016 Sections: 2
Date Revised: Amendments: 0
Call Order: 004 Highway Number:
Items: 78 Counties: San Miguel
Project ID: 4100320

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: BRIDGE					
0010	203000	4,486.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	210000	1,608.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0030	502036	928.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0040	502136	142.000	L.F.	PERMANENT CASING 36" DIAMETER	
0050	502600	21.000	L.F.	OBSTRUCTION REMOVAL	
0060	505000	21.000		EACH CROSSHOLE SONIC LOGGING CONSULTANT TESTING	
0070	505011	6.000		EACH LOW STRAIN INTEGRITY CONSULTANT TESTING	
0080	511300	93.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A	
0090	511601	1.000	LS	WIND BREAK	
0100	511602	1.000	LS	FOGGING SYSTEM	
0110	512003	491.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)	
0120	515000	12.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0130	518036	462.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 36	
0140	518045	842.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 45	
0150	540060	48,860.000	LB	REINFORCING BARS GRADE 60	
0160	540160	105,810.000	LB	EPOXY COATED REINFORCING BARS GRADE 60	
0170	541000	11,738.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES	
0180	543002	641.000	L.F.	METAL RAILING, TYPE A42	
0190	562000	153.000	L.F.	BRIDGE JOINT STRIP SEAL	
0200	564000	145.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS	
0210	570024	18.000	L.F.	24" CULVERT PIPE	
0220	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0230	602000	675.000	C.Y.	RIPRAP CLASS A	
0240	602030	640.000	C.Y.	RIPRAP CLASS D	
Section 0002: ROADWAY					
0250	201000	1.000	LS	CLEARING AND GRUBBING	
0260	203000	19,300.000	C.Y.	UNCLASSIFIED EXCAVATION	
0270	203100	4,000.000	C.Y.	BORROW	

0280	203211	130.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0290	207000	12,100.000	S.Y.	SUBGRADE PREPARATION	
0300	303015	11,370.000	S.Y.	BASE COURSE	
0310	405000	12,340.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0320	408100	20.000	TON	PRIME COAT MATERIAL	
0330	416000	10,010.000	S.Y.	MINOR PAVEMENT	
0340	502036	164.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0350	502600	4.000	L.F.	OBSTRUCTION REMOVAL	
0360	505000	4.000		EACH CROSSHOLE SONIC LOGGING CONSULTANT TESTING	
0370	505011	2.000		EACH LOW STRAIN INTEGRITY CONSULTANT TESTING	
0380	511200	1,245.000	S.Y.	STRUCTURAL CONCRETE, CLASS A-4"	
0390	511300	44.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A	
0400	511352	500.000	LB	REUSABLE TEMPORARY BRIDGE ADDITIONAL COMPONENTS	
0410	511355	1.000		EACH REUSABLE TEMPORARY BRIDGE ERECTION	
0420	511360	1.000		EACH REUSABLE TEMPORARY BRIDGE DISMANTLING	
0430	529001	1.000	LS	TEMPORARY SHORING OF EXISTING BRIDGE	
0440	540060	11,710.000	LB	REINFORCING BARS GRADE 60	
0450	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0460	570024	148.000	L.F.	24" CULVERT PIPE	
0470	570030	30.000	L.F.	30" CULVERT PIPE	
0480	570031	2.000		EACH 30" CULVERT PIPE END SECTION	
0490	570060	84.000	L.F.	60" CULVERT PIPE	
0500	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0510	602010	20.000	C.Y.	RIPRAP CLASS B	
0520	603100	14.000	ACRE	TEMPORARY SOIL STABILANT	
0530	603221	240.000	L.F.	CHECK DAM TYPE II	
0540	603262	1,460.000	L.F.	COMPOSTED MULCH SOCKS	
0550	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0560	606001	700.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0570	606051	8.000		EACH END TREATMENT TL-3 END TERMINAL	
0580	606062	8.000		EACH TRANSITION METAL BARRIER TO RIGID BARRIER	
0590	606619	760.000	L.F.	RESETTING OF CONCRETE WALL BARRIER	
0600	606620	760.000	L.F.	STATE FURNISHED CONCRETE WALL BARRIER	
0610	607004	13,290.000	L.F.	BARBED WIRE FENCE 4'	
0620	607316	3.000		EACH STANDARD GATE, 16'	
0630	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0640	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000
0650	621000	1.000	LS	MOBILIZATION	
0660	622002	1.000		EACH FIELD LABORATORY, TYPE II	
0670	622100	1.000		EACH SUPPLEMENTAL FIELD LABORATORY	
0680	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY	

0690	632000	11.000	ACRE CLASS A SEEDING
0700	667110	1.000	EACH MAIL BOX INSTALLATION-SINGLE
0710	701000	157.000	S.F. PANEL SIGNS
0720	701100	411.000	L.F. STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0730	702610	2.000	EACH PORTABLE CHANGEABLE MESSAGE SIGN
0740	702810	1.000	LS TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0750	704000	24,030.000	L.F. RETROREFLECTORIZED PAINTED MARKINGS 4"
0760	720060	4.000	EACH VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0770	720110	4.000	EACH REMOVE/RESET IMPACT ATTENUATOR UNIT
0780	801000	1.000	LS CONSTRUCTION STAKING BY THE CONTRACTOR

(78 Items)

Proposal 5100440

Roadway Recon, Signalization, Lighting

Proposal information table

Date Generated: 10/20/2016 Sections: 2
Date Revised: Amendments: 0
Call Order: 005 Highway Number:
Items: 122 Counties: Rio Arriba
Project ID: 5100440

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	3,400.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	4,200.000	C.Y.	BORROW	
0040	207000	14,200.000	S.Y.	SUBGRADE PREPARATION	
0050	303000	4,500.000	TON	BASE COURSE	
0060	403701	370.000	TON	OPEN GRADED FRICTION COURSE COMPLETE	
0070	405000	3,150.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0080	408100	27.000	TON	PRIME COAT MATERIAL	
0090	417100	30.000	L.F.	ASPHALT CURB	
0100	423282	2,680.000	TON	HMA SP-III COMPLETE	
0110	423283	1,925.000	TON	HMA SP-IV COMPLETE	
0120	502036	64.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0130	511000	1.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0140	511060	17.000	C.Y.	STRUCTURAL CONCRETE, CLASS G	
0150	540060	3,150.000	LB	REINFORCING BARS GRADE 60	
0160	570024	1,430.000	L.F.	24" CULVERT PIPE	
0170	570025	2.000	EACH	24" CULVERT PIPE END SECTION	
0180	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0190	601110	12,520.000	S.Y.	REMOVAL OF SURFACING	
0200	602000	10.000	C.Y.	RIPRAP CLASS A	
0210	603100	0.100	ACRE	TEMPORARY SOIL STABILANT	
0220	603260	20.000	S.Y.	CULVERT PROTECTION	
0230	603262	1,356.000	L.F.	COMPOSTED MULCH SOCKS	
0240	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0250	606001	175.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0260	606051	2.000	EACH	END TREATMENT TL-3 END TERMINAL	
0270	606053	2.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0280	606619	1,180.000	L.F.	RESETTING OF CONCRETE WALL BARRIER	
0290	606620	1,490.000	L.F.	STATE FURNISHED CONCRETE WALL BARRIER	
0300	607004	1,090.000	L.F.	BARBED WIRE FENCE 4'	

0310	607014	100.000	L.F.	WOVEN WIRE FENCE 4'	
0320	607024	260.000	L.F.	CHAIN LINK FENCE 4'	
0330	607251	1.000	EACH	REMOVE AND RESET GATE	
0340	608004	2,400.000	S.Y.	CONCRETE SIDEWALK 4"	
0350	608106	80.000	S.Y.	DRIVE PAD 6"	
0360	608404	830.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)	
0370	609430	4,570.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 30"	
0380	609478	3,860.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"	
0390	609648	400.000	L.F.	CONCRETE VALLEY GUTTER 6" X 48"	
0400	610016	1.000	EACH	CATTLE GUARD 16'	
0410	610036	5.000	EACH	CATTLE GUARD 36'	
0420	610042	1.000	EACH	CATTLE GUARD 42'	
0430	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0440	617003	1.000	LS	VIDEO TAPING	
0450	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0460	618011	1.000	LS	PUBLIC AWARENESS	\$20,000.00000
0470	621000	1.000	LS	MOBILIZATION	
0480	622002	1.000	EACH	FIELD LABORATORY, TYPE II	
0490	622100	2.000	EACH	SUPPLEMENTAL FIELD LABORATORY	
0500	623000	1.000	EACH	MEDIAN DROP INLET TYPE I (URBAN) H=0'0" TO 3'0"	
0510	623311	1.000	EACH	CURB DROP INLET TYPE I-B, 0' TO 4'	
0520	623312	6.000	EACH	CURB DROP INLET TYPE II-B, 0' TO 4'	
0530	623331	1.000	EACH	CURB DROP INLET TYPE I-B, OVER 4'	
0540	623332	1.000	EACH	CURB DROP INLET TYPE II-B, OVER 4'	
0550	623600	1.000	EACH	JUNCTION BOX	
0560	632020	0.100	ACRE	CLASS C SEEDING	
0570	662000	1.000	EACH	MANHOLE TYPE C-4' DIAMETER 0' TO 6' DEPTH	
0580	662010	2.000	EACH	MANHOLE TYPE C-6' DIAMETER 0' TO 6' DEPTH	
0590	667130	1.000	EACH	MAIL BOX INSTALLATION-MULTIPLE	
0600	701000	240.000	S.F.	PANEL SIGNS	
0610	701100	170.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0620	702000	943.000	S.F.	CONSTRUCTION SIGNING	
0630	702100	1,767.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0640	702238	16.000	EACH	BARRICADE, TYPE III-8'	
0650	702525	59.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0660	702530	38.000	EACH	TRAFFIC CONE	
0670	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	

0680	702850	1.000		ALOW LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$10,000.00000
0690	703001	6.000		EACH OBJECT MARKER TYPE 1	
0700	703002	1.000		EACH OBJECT MARKER TYPE 2	
0710	704000	23,300.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0720	704099	23,885.000	L.F.	TEMPORARY STRIPING	
0730	704701	1,800.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0740	704717	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW	
0750	704718	9.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
0760	704720	7.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	
0770	706100	1.000	EACH	SERVICE RISER (SIGNAL)	
0780	706200	1.000	EACH	METER PEDESTAL (SIGNAL)	
0790	707013	3.000	EACH	TYPE I STANDARD, 13'	
0800	707015	1.000	EACH	TYPE I STANDARD, 15'	
0810	707325	1.000	EACH	TYPE III STANDARD, 25' ARM	
0820	707330	2.000	EACH	TYPE III STANDARD, 30' ARM	
0830	707335	1.000	EACH	TYPE III STANDARD, 35' ARM	
0840	709020	875.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
0850	709030	530.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)	
0860	710000	5.000	EACH	ELECTRICAL PULL BOX (STANDARD)	
0870	710010	7.000	EACH	ELECTRICAL PULL BOX (LARGE)	
0880	710400	1.000	EACH	TRAFFIC SIGNAL MANHOLE	
0890	711005	1,670.000	L.F.	MULTI CONDUCTOR CABLE 5	
0900	711007	180.000	L.F.	MULTI CONDUCTOR CABLE 7	
0910	711020	1,050.000	L.F.	MULTI CONDUCTOR CABLE 20	
0920	711102	165.000	L.F.	SINGLE CONDUCTOR 2	
0930	711104	770.000	L.F.	SINGLE CONDUCTOR 4	
0940	711108	525.000	L.F.	SINGLE CONDUCTOR 8	
0950	712031	11.000	EACH	3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
0960	712051	4.000	EACH	5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
0970	712201	8.000	EACH	PEDESTRIAN SIGNAL (LED)	
0980	712330	4.000	EACH	3 SECTION BACKPLATE	
0990	712350	2.000	EACH	5 SECTION BACKPLATE	
1000	712501	8.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL	
1010	713430	2.000	EACH	PHASE SELECTOR MODULE	
1020	713511	4.000	EACH	OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL	
1030	713600	790.000	L.F.	OPTICAL DETECTOR CABLE	
1040	713700	2.000	EACH	OPTICAL EMITTER	
1050	713801	1.000	EACH	CVP	
1060	713807	830.000	L.F.	VIDEO CABLE	
1070	713810	4.000	EACH	VIDEO CAMERA	

1080	714000	1.000	EACH	TRAFFIC ACTUATED CONTROLLER
1090	714280	1.000	EACH	8 PHASE DOUBLE RING CONTROLLER CABINET
1100	715000	1.000	EACH	BEACON ASSEMBLY
1110	716701	4.000	EACH	LED ROADWAY LUMINAIRE
1120	720060	8.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
1130	720110	12.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
1140	721000	11,025.000	L.F.	REMOVAL OF PAVEMENT STRIPE
1150	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

Section 0002: MAJOR STRUCTURE

1160	203000	2,600.000	C.Y.	UNCLASSIFIED EXCAVATION
1170	207000	410.000	S.Y.	SUBGRADE PREPARATION
1180	210000	1,250.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES
1190	511030	750.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
1200	519000	100.000	S.Y.	STRUCTURAL SHOTCRETE
1210	540060	199,000.000	LB	REINFORCING BARS GRADE 60
1220	602010	145.000	C.Y.	RIPRAP CLASS B

(122 Items)

Proposal 9900702

Signalization, Lighting, Roadway Recon.

Proposal information table

Date Generated: 10/20/2016 Sections: 1
Date Revised: Amendments: 0
Call Order: 006 Highway Number:
Items: 55 Counties: McKinley
Project ID: 9900702

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203000	5.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	207000	200.000	S.Y.	SUBGRADE PREPARATION	
0030	303000	80.000	TON	BASE COURSE	
0040	417000	200.000	S.Y.	MISCELLANEOUS PAVING	
0050	502036	50.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0060	511000	2.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0070	540060	2,400.000	LB	REINFORCING BARS GRADE 60	
0080	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0090	601110	200.000	S.Y.	REMOVAL OF SURFACING	
0100	608004	140.000	S.Y.	CONCRETE SIDEWALK 4"	
0110	608106	30.000	S.Y.	DRIVE PAD 6"	
0120	608304	60.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED)	
0130	609450	220.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 8" X 30"	
0140	609478	100.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"	
0150	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0160	621000	1.000	LS	MOBILIZATION	
0170	662400	1.000	EACH	MANHOLE ADJUSTMENT	
0180	701000	35.000	S.F.	PANEL SIGNS	
0190	701030	1.000	EACH	REMOVE AND RESET PANEL SIGN	
0200	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0210	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0220	702811	1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST	
0230	704700	3,000.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0240	704717	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW	
0250	704718	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
0260	704720	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD	

(ONLY)

0270	705000	1.000	ALOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS	\$4,000.00000
0280	706100	1.000	EACH	SERVICE RISER (SIGNAL)	
0290	706200	1.000	EACH	METER PEDESTAL (SIGNAL)	
0300	706240	1.000	EACH	UNINTERRUPTED POWER SUPPLY (UPS)	
0310	706350	1.000	LS	POWER SERVICE INSTALLATION	\$3,000.00000
0320	707010	2.000	EACH	TYPE I STANDARD, 10'	
0330	707015	1.000	EACH	TYPE I STANDARD, 15'	
0340	707315	1.000	EACH	TYPE III STANDARD, 15' ARM	
0350	707330	2.000	EACH	TYPE III STANDARD, 30' ARM	
0360	709020	700.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
0370	709030	490.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)	
0380	710000	6.000	EACH	ELECTRICAL PULL BOX (STANDARD)	
0390	710010	4.000	EACH	ELECTRICAL PULL BOX (LARGE)	
0400	711005	900.000	L.F.	MULTI CONDUCTOR CABLE 5	
0410	711020	1,000.000	L.F.	MULTI CONDUCTOR CABLE 20	
0420	711102	1,150.000	L.F.	SINGLE CONDUCTOR 2	
0430	711106	500.000	L.F.	SINGLE CONDUCTOR 6	
0440	712031	9.000	EACH	3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
0450	712330	5.000	EACH	3 SECTION BACKPLATE	
0460	712501	4.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL	
0470	713020	4.000	EACH	PUSH BUTTON STATION	
0480	713801	1.000	EACH	CVP	
0490	713807	450.000	L.F.	VIDEO CABLE	
0500	713810	3.000	EACH	VIDEO CAMERA	
0510	714000	1.000	EACH	TRAFFIC ACTUATED CONTROLLER	
0520	714280	1.000	EACH	8 PHASE DOUBLE RING CONTROLLER CABINET	
0530	716701	2.000	EACH	LED ROADWAY LUMINAIRE	
0540	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0550	802000	1.000	LS	POST CONSTRUCTION PLANS	\$2,000.00000

(55 Items)