

Proposal E1000818283

Roadway Recon/Rehab, Bridge Rehab

Proposal information table

Date
Generated: 03/21/2017

Sections: 2

Date
Revised:

Amendments: 0

Call Order: 001

Highway
Number:

Items: 191

Counties: Dona Ana

Project ID: E100081

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	49,500.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	48,088.000	C.Y.	BORROW	
0040	203211	5,920.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0050	206100	169.000	C.Y.	SELECT BACKFILL MATERIAL	
0060	207000	212,400.000	S.Y.	SUBGRADE PREPARATION	

0070	213000	0.130	MILE	OBLITERATING OLD ROAD	
0080	303000	52,320.000	TON	BASE COURSE	
0090	405000	29,020.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0100	407000	329.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0110	408100	275.000	TON	PRIME COAT MATERIAL	
0120	411000	31,520.000	LB	HOT POURED CRACK SEALING	
0130	414000	525,680.000	SYIN	COLD MILLING (ASPHALT)	
0140	416000	15,900.000	S.Y.	MINOR PAVEMENT	
0150	417000	117,740.000	S.Y.	MISCELLANEOUS PAVING	
0160	423282	21,520.000	TON	HMA SP-III COMPLETE	
0170	423284	25,710.000	TON	HMA SP-V COMPLETE	
0180	450090	11,940.000	S.Y.	CONCRETE PAVEMENT-9"	
0190	450095	3,950.000	S.Y.	CONCRETE PAVEMENT-9 1/2"	
0200	452000	204,820.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS	
0210	452100	11,060.000	L.F.	RESEALING CONCRETE PAVEMENT JOINTS	
0220	456003	354,020.000	S.Y.	CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 9.5"	

0230	502030	212.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER	
0240	502042	40.000	L.F.	DRILLED SHAFT FOUNDATION 42" DIAMETER	
0250	502048	136.000	L.F.	DRILLED SHAFT FOUNDATION 48" DIAMETER	
0260	502066	39.000	L.F.	DRILLED SHAFT FOUNDATION 66" DIAMETER	
0270	511000	236.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0280	511030	90.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA	
0290	515000	18.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0300	540060	42,776.000	LB	REINFORCING BARS GRADE 60	
0310	541200	4,075.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES	
0320	570024	1,472.000	L.F.	24" CULVERT PIPE	
0330	570025	10.000	EACH	24" CULVERT PIPE END SECTION	
0340	570030	60.000	L.F.	30" CULVERT PIPE	
0350	570031	2.000	EACH	30" CULVERT PIPE END SECTION	
0360	570036	70.000	L.F.	36" CULVERT PIPE	
0370	570048	90.000	L.F.	48" CULVERT PIPE	
0380	570049	1.000	EACH	48" CULVERT PIPE END SECTION	

0390	570160	28.000	L.F.	35" SX24" R (NOMINAL) CULVERT PIPE ARCH	
0400	570164	140.000	L.F.	49" SX33" R (NOMINAL) CULVERT PIPE ARCH	
0410	570437	870.000	L.F.	24" STORM DRAIN CULVERT PIPE	
0420	570441	9.000	EACH	24" STORM DRAIN CULVERT PIPE END SECTION	
0430	570449	180.000	L.F.	30" STORM DRAIN CULVERT PIPE	
0440	570461	1,550.000	L.F.	36" STORM DRAIN CULVERT PIPE	
0450	570465	1.000	EACH	36" STORM DRAIN CULVERT PIPE END SECTION	
0460	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0470	601110	37,540.000	S.Y.	REMOVAL OF SURFACING	
0480	602000	300.000	C.Y.	RIPRAP CLASS A	
0490	602040	18.000	C.Y.	RIPRAP CLASS E	
0500	602060	68.000	S.Y.	RIPRAP CLASS G	
0510	603100	57.900	ACRE	TEMPORARY SOIL STABILANT	
0520	603221	860.000	L.F.	CHECK DAM TYPE II	
0530	603262	9,720.000	L.F.	COMPOSTED MULCH SOCKS	
0540	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	

0550	606001	925.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0560	606051	8.000	EACH	END TREATMENT TL-3 END TERMINAL	
0570	606053	3.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0580	606061	175.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM	
0590	606062	7.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0600	606532	910.000	L.F.	CONCRETE WALL BARRIER 32"	
0610	606542	230.000	L.F.	CONCRETE WALL BARRIER 42"	
0620	606590	10,730.000	L.F.	CONCRETE WALL BARRIER (MODIFIED)	
0630	606610	16,000.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0640	606619	83,200.000	L.F.	RESETTING OF TCWB (10')	
0650	607004	6,210.000	L.F.	BARBED WIRE FENCE 4'	
0660	607079	80.000	L.F.	PEDESTRIAN/BICYCLE RAILING	
0670	607083	7,550.000	L.F.	GLARE SHIELD FENCE 3'	
0680	607316	1.000	EACH	STANDARD GATE, 16'	
0690	608004	450.000	S.Y.	CONCRETE SIDEWALK 4"	
0700	608204	15,770.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4"	

0710	609109	500.000	L.F.	PINNED CURB	
0720	609324	1,630.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 24"	
0730	609374	84,340.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 8" X 24"	
0740	609424	1,740.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"	
0750	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0760	617003	1.000	LS	VIDEO TAPING	
0770	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0780	621000	1.000	LS	MOBILIZATION	
0790	623302	6.000	EACH	CURB DROP INLET TYPE II-A, 0' TO 4'	
0800	623303	2.000	EACH	CURB DROP INLET TYPE III-A, 0' TO 4'	
0810	623321	1.000	EACH	CURB DROP INLET TYPE I-A, OVER 4'	
0820	623322	2.000	EACH	CURB DROP INLET TYPE II-A, OVER 4'	
0830	623401	3.000	EACH	DROP INLET 4'X4'(TYPE I) H=4'-0"	
0840	623404	4.000	EACH	DROP INLET 4'X4' (TYPE I) H=4'-1" TO 6'-0"	
0850	623405	2.000	EACH	DROP INLET 4'X4' (TYPE II) H=4'-1" TO 6'-0"	
0860	623407	1.000	EACH	DROP INLET 4'X4' (TYPE I) H=6'-1" TO 8'-0"	

0870	623412	4.000	EACH	DROP INLET TYPE II, OVER 4'	
0880	630100	11,770.000	L.F.	MULTIPLE GLARE SHIELDING	
0890	632020	14.900	ACRE	CLASS C SEEDING	
0900	662010	1.000	EACH	MANHOLE TYPE C-6' DIAMETER 0' TO 6' DEPTH	
0910	662070	3.000	EACH	MANHOLE TYPE E-6' DIAMETER 0' TO 6' DEPTH	
0920	690001	1.000	ALOW	RAILWAY FLAGGING	\$20,000.00000
0930	701000	2,730.000	S.F.	PANEL SIGNS	
0940	701010	543.000	S.F.	EXTRUDED PANEL SIGNS	
0950	701030	5.000	EACH	REMOVE AND RESET PANEL SIGN	
0960	701100	4,503.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0970	701101	37.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR ALUMINUM PANEL SIGNS	
0980	701112	60.000	L.F.	STEEL I-BEAM POST TYPE W6X12	
0990	701118	26.000	L.F.	STEEL I-BEAM POST TYPE W8X18	
1000	701212	4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X12	
1010	701218	2.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W8X18	

1020	701452	1.000	EACH	OVERHEAD SIGN STRUCTURE, CANTILEVER TYPE, 36-INCH	
1030	702610	12.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
1040	702700	1.000	LS	TEMPORARY SIGNAL SPAN	
1050	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
1060	702811	1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST	
1070	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$25,000.00000
1080	703001	9.000	EACH	OBJECT MARKER TYPE 1	
1090	703002	38.000	EACH	OBJECT MARKER TYPE 2	
1100	703003	6.000	EACH	OBJECT MARKER TYPE 3	
1110	703100	10.000	EACH	ROAD DELINEATOR TYPE GUIDE	
1120	703110	49.000	EACH	ROAD DELINEATOR TYPE HAZARD	
1130	703300	310.000	EACH	REFLECTIVE BARRIER DELINEATOR	
1140	703400	169.000	EACH	1/10TH MILE DELINEATOR	
1150	704000	770,740.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
1160	704099	255,600.000	L.F.	TEMPORARY STRIPING	

1170	704101	20.000	EACH	TEMPORARY WORD OR SYMBOL	
1180	704700	15,310.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
1190	704715	7.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING COMBINATION (THRU AND RIGHT) ARROW	
1200	704717	38.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW	
1210	704718	68.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
1220	704720	56.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	
1230	704735	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
1240	704869	18.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG	
1250	705000	1.000	ALLOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS	\$6,000.00000
1260	706110	1.000	EACH	SERVICE RISER (LIGHTING)	
1270	706230	1.000	EACH	METER PEDESTAL (COMBINATION)	
1280	706350	1.000	LS	POWER SERVICE INSTALLATION	\$5,000.00000
1290	706420	1.000	EACH	LIGHTING CONTROL CABINET-TWO CIRCUIT	
1300	707010	5.000	EACH	TYPE I STANDARD, 10'	

1310	707013	2.000	EACH	TYPE I STANDARD, 13'	
1320	707015	3.000	EACH	TYPE I STANDARD, 15'	
1330	707260	1.000	EACH	TYPE II STANDARD, 60' ARM	
1340	707350	2.000	EACH	TYPE III STANDARD, 50' ARM	
1350	707355	3.000	EACH	TYPE III STANDARD, 55' ARM	
1360	707360	2.000	EACH	TYPE III STANDARD, 60' ARM	
1370	707540	23.000	EACH	TYPE V STANDARD, 40'	
1380	707801	1.000	EACH	REMOVE & RESET TYPE I STANDARD COMPLETE	
1390	707820	2.000	EACH	REMOVE & RESET TRAFFIC SIGNAL & MASTARM	
1400	709020	14,230.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
1410	709030	2,175.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)	
1420	710000	40.000	EACH	ELECTRICAL PULL BOX (STANDARD)	
1430	710010	14.000	EACH	ELECTRICAL PULL BOX (LARGE)	
1440	710400	2.000	EACH	TRAFFIC SIGNAL MANHOLE	
1450	711005	1,560.000	L.F.	MULTI CONDUCTOR CABLE 5	
1460	711007	4,025.000	L.F.	MULTI CONDUCTOR CABLE 7	

1470	711020	4,420.000	L.F.	MULTI CONDUCTOR CABLE 20	
1480	711102	21,130.000	L.F.	SINGLE CONDUCTOR 2	
1490	711106	6,505.000	L.F.	SINGLE CONDUCTOR 6	
1500	711108	1,505.000	L.F.	SINGLE CONDUCTOR 8	
1510	712011	4.000	EACH	1 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
1520	712031	31.000	EACH	3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
1530	712051	12.000	EACH	5 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
1540	712202	16.000	EACH	PEDESTRIAN COUNTDOWN SIGNAL (LED)	
1550	712330	19.000	EACH	3 SECTION BACKPLATE	
1560	712350	4.000	EACH	5 SECTION BACKPLATE	
1570	713025	16.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON STATION	
1580	713430	1.000	EACH	PHASE SELECTOR MODULE	
1590	713511	12.000	EACH	OPTICAL DETECTOR, 1 DIRECTION, 1 CHANNEL	
1600	713600	2,870.000	L.F.	OPTICAL DETECTOR CABLE	
1610	713807	3,785.000	L.F.	VIDEO CABLE	
1620	713812	3.000	EACH	PAN AND TILT UNIT	

1630	713826	12.000	EACH	RADAR PRESENCE DETECTOR	
1640	714000	2.000	EACH	TRAFFIC ACTUATED CONTROLLER	
1650	714280	1.000	EACH	8 PHASE DOUBLE RING CONTROLLER CABINET	
1660	714300	1.000	LS	CLOSED LOOP TRAFFIC CONTROL SYSTEM	
1670	715000	2.000	EACH	BEACON ASSEMBLY	
1680	716701	43.000	EACH	LED ROADWAY LUMINAIRE	
1690	720050	5.000	EACH	PERMANENT VEHICULAR IMPACT ATTENUATOR UNIT	
1700	720060	6.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
1710	720110	42.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
1720	721000	11,700.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
1730	730200	1.000	LS	WEIGH-IN-MOTION SYSTEM	
1740	750000	1.000	LS	INTELLIGENT TRANSPORTATION SYSTEM	
1750	750100	3.000	EACH	CLOSED CIRCUIT TELEVISION SYSTEM (CCTV)	
1760	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
1770	802000	1.000	LS	POST CONSTRUCTION PLANS	\$20,000.00000
1780	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	

Section 0002: BRIDGE

1790	210000	185.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES
------	--------	---------	------	--

1800	210001	93.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
------	--------	--------	------	--------------------------------

1810	450040	16.000	S.Y.	CONCRETE PAVEMENT-4"
------	--------	--------	------	----------------------

1820	452100	440.000	L.F.	RESEALING CONCRETE PAVEMENT JOINTS
------	--------	---------	------	------------------------------------

1830	512003	130.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
------	--------	---------	------	---------------------------------

1840	514042	365.000	L.F.	CONCRETE BARRIER RAILINGS 42"
------	--------	---------	------	-------------------------------

1850	533000	206.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
------	--------	---------	------	-------------------------------

1860	535100	1,043.000	S.Y.	CONCRETE SURFACE TREATMENT
------	--------	-----------	------	----------------------------

1870	540160	14,440.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
------	--------	------------	----	--

1880	541000	950.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
------	--------	---------	----	---------------------------------------

1890	562000	244.000	L.F.	BRIDGE JOINT STRIP SEAL
------	--------	---------	------	-------------------------

1900	565000	210.000	L.F.	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
------	--------	---------	------	---

1910	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
------	--------	-------	----	--

(191 Items)

Proposal 4100401

Bridge and Roadway New Construction

Proposal information table

Date Generated:	03/21/2017	Sections:	2
Date Revised:		Amendments:	0
Call Order:	002	Highway Number:	
Items:	87	Counties:	Quay
Project ID:	4100401		

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: BRIDGE					
0010	210000	3,001.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0020	502048	1,134.000	L.F.	DRILLED SHAFT FOUNDATION 48" DIAMETER	
0030	502060	639.000	L.F.	DRILLED SHAFT FOUNDATION 60" DIAMETER	
0040	502600	60.000	L.F.	OBSTRUCTION REMOVAL	
0050	505000	24.000	EACH	CROSSHOLE SONIC LOGGING CONSULTANT TESTING	
0060	505011	12.000	EACH	LOW STRAIN INTEGRITY CONSULTANT TESTING	

0070	511030	1,335.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA	
0080	512003	122.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)	
0090	512004	3,262.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD) MODIFIED	
0100	514042	1,570.000	L.F.	CONCRETE BARRIER RAILINGS 42"	
0110	515000	5.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0120	529002	2.000	EACH	DISK BEARING DEVICE (GUIDED)	
0130	529003	2.000	EACH	DISK BEARING DEVICE (FREE)	
0140	531001	18,036.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING	
0150	537000	73.000	C.Y.	POLYESTER CONCRETE BRIDGE DECK OVERLAY	
0160	540060	323,028.000	LB	REINFORCING BARS GRADE 60	
0170	540160	582,850.000	LB	EPOXY COATED REINFORCING BARS GRADE 60	
0180	555000	1.000	LS	CAST-IN-PLACE SEGMENTAL BRIDGE CONSTRUCTION	
0190	562000	90.000	L.F.	BRIDGE JOINT STRIP SEAL	
0200	564000	86.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS	

0210	570036	58.000	L.F.	36" CULVERT PIPE	
0220	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0230	602000	4.000	C.Y.	RIPRAP CLASS A	
0240	602060	25.000	S.Y.	RIPRAP CLASS G	
Section 0002: ROADWAY					
0250	201000	1.000	LS	CLEARING AND GRUBBING	
0260	203000	66,600.000	C.Y.	UNCLASSIFIED EXCAVATION	
0270	203100	123,400.000	C.Y.	BORROW	
0280	203200	3,600.000	C.Y.	SUBEXCAVATION	
0290	203301	100.000	C.Y.	ROCK EXCAVATION	
0300	207000	39,110.000	S.Y.	SUBGRADE PREPARATION	
0310	208000	0.150	MILE	LINEAR GRADING	
0320	210000	37,042.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0330	213000	1.000	MILE	OBLITERATING OLD ROAD	
0340	303000	18,850.000	TON	BASE COURSE	

0350	403705	530.000	TON	WMA OGFC COMPLETE	
0360	405000	1,630.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0370	407000	10.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0380	408100	60.000	TON	PRIME COAT MATERIAL	
0390	417000	2,790.000	S.Y.	MISCELLANEOUS PAVING	
0400	424003	13,970.000	TON	WMA SP-III COMPLETE	
0410	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0420	570024	1,002.000	L.F.	24" CULVERT PIPE	
0430	570025	11.000	EACH	24" CULVERT PIPE END SECTION	
0440	570036	174.000	L.F.	36" CULVERT PIPE	
0450	570037	1.000	EACH	36" CULVERT PIPE END SECTION	
0460	570164	74.000	L.F.	49"SX33"R (NOMINAL) CULVERT PIPE ARCH	
0470	570165	2.000	EACH	49"SX33"R (NOMINAL) CULVERT PIPE ARCH END SECTION	
0480	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0490	602000	31.000	C.Y.	RIPRAP CLASS A	

0500	603050	1.000	ALOW	CLEAN WATER ACT COMPLIANCE WORK PLAN	\$10,000.00000
0510	603100	24.000	ACRE	TEMPORARY SOIL STABILANT	
0520	603221	500.000	L.F.	CHECK DAM TYPE II	
0530	603250	2.000	EACH	DROP INLET PROTECTION TYPE I	
0540	603262	11,030.000	L.F.	COMPOSTED MULCH SOCKS	
0550	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0560	606001	875.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0570	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL	
0580	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0590	606610	2,250.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0600	606619	1,400.000	L.F.	RESETTING OF TCWB (10')	
0610	607004	11,950.000	L.F.	BARBED WIRE FENCE 4'	
0620	607316	1.000	EACH	STANDARD GATE, 16'	
0630	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0640	618011	1.000	LS	PUBLIC AWARENESS	\$8,500.00000

0650	621000	1.000	LS	MOBILIZATION	
0660	622002	1.000	EACH	FIELD LABORATORY, TYPE II	
0670	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY	
0680	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY	
0690	623012	1.000	EACH	MEDIAN DROP INLET TYPE I (RURAL) H=3'1" TO 6'0"	
0700	623115	1.000	EACH	MEDIAN DROP INLET 5'X5' (RURAL) H=6'1" TO 9'0"	
0710	632000	15.000	ACRE	CLASS A SEEDING	
0720	632020	5.000	ACRE	CLASS C SEEDING	
0730	662400	3.000	EACH	MANHOLE ADJUSTMENT	
0740	663110	1.000	EACH	REMOVE & RELOCATE FIRE HYDRANT	
0750	663855	5.000	EACH	ADJUST VALVE BOX TO GRADE	
0760	701000	250.000	S.F.	PANEL SIGNS	
0770	701100	460.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0780	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0790	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	

0800	703002	16.000	EACH	OBJECT MARKER TYPE 2	
0810	704000	54,000.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0820	704099	10,000.000	L.F.	TEMPORARY STRIPING	
0830	720060	4.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT- WORK ZONES	
0840	720110	4.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0850	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0860	802000	1.000	LS	POST CONSTRUCTION PLANS	\$15,000.00000
0870	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	
(87 Items)					

Proposal 5100650

Roadway Recon/Rehab,Lighting,Signal

Proposal information table

Date
Generated: 03/21/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 003

Highway
Number:

Items: 127

Counties: Los Alamos

Project ID: 5100650

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	11,000.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	100.000	C.Y.	BORROW	
0040	203301	110.000	C.Y.	ROCK EXCAVATION	
0050	206100	200.000	C.Y.	SELECT BACKFILL MATERIAL	
0060	207000	24,200.000	S.Y.	SUBGRADE PREPARATION	

0070	210000	1,525.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0080	303000	7,230.000	TON	BASE COURSE	
0090	405000	7,300.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0100	408100	43.000	TON	PRIME COAT MATERIAL	
0110	414155	8,400.000	S.Y.	COLD MILLING (ASPHALT) 5 1/2"	
0120	417100	70.000	L.F.	ASPHALT CURB	
0130	423282	5,820.000	TON	HMA SP-III COMPLETE	
0140	423283	2,960.000	TON	HMA SP-IV COMPLETE	
0150	451080	1,650.000	S.Y.	CONCRETE PAVEMENT-8"	
0160	502030	345.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER	
0170	502036	80.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0180	511000	530.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0190	540060	53,700.000	LB	REINFORCING BARS GRADE 60	
0200	570425	480.000	L.F.	18" STORM DRAIN CULVERT PIPE	
0210	570437	1,460.000	L.F.	24" STORM DRAIN CULVERT PIPE	
0220	570461	470.000	L.F.	36" STORM DRAIN CULVERT PIPE	

0230	570473	170.000	L.F.	48" STORM DRAIN CULVERT PIPE	
0240	570479	600.000	L.F.	54" STORM DRAIN CULVERT PIPE	
0250	570484	1.000	EACH	54" STORM DRAIN CULVERT PIPE END SECTION	
0260	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0270	603261	800.000	L.F.	MULCH SOCKS	
0280	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0290	604002	21,020.000	S.Y.	GEOTEXTILE CLASS 2	
0300	604310	21,020.000	S.Y.	GEOGRID BASE REINFORCEMENT	
0310	606610	600.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0320	606619	2,700.000	L.F.	RESETTING OF TCWB (10')	
0330	607079	1,340.000	L.F.	PEDESTRIAN/BICYCLE RAILING	
0340	608004	5,720.000	S.Y.	CONCRETE SIDEWALK 4"	
0350	608006	30.000	S.Y.	CONCRETE SIDEWALK 6"	
0360	608106	630.000	S.Y.	DRIVE PAD 6"	
0370	608404	650.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)	
0380	608406	40.000	S.Y.	CONCRETE MEDIAN PAVEMENT 6" (COLORED AND	

				PATTERNED)	
0390	609109	720.000	L.F.	PINNED CURB	
0400	609324	40.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 24"	
0410	609380	520.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 8" X 30"	
0420	609424	5,460.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"	
0430	609430	3,790.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 30"	
0440	609450	940.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 8" X 30"	
0450	609478	3,070.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"	
0460	609488	200.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 8" X 18"	
0470	609636	320.000	L.F.	CONCRETE VALLEY GUTTER 6" X 36"	
0480	617000	1.000	LS	VIBRATION MONITORING	
0490	617003	1.000	LS	VIDEO TAPING	
0500	617004	1.000	LS	VIBRATION RISK SURVEY	
0510	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0520	618011	1.000	LS	PUBLIC AWARENESS	\$20,000.00000

0530	621000	1.000	LS	MOBILIZATION	
0540	622002	1.000	EACH	FIELD LABORATORY, TYPE II	
0550	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY	
0560	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY	
0570	622200	1.000	EACH	FIELD OFFICE	
0580	623000	1.000	EACH	MEDIAN DROP INLET TYPE I (URBAN) H=0'0" TO 3'0"	
0590	623300	1.000	EACH	CURB DROP INLET	
0600	623311	3.000	EACH	CURB DROP INLET TYPE I-B, 0' TO 4'	
0610	623312	8.000	EACH	CURB DROP INLET TYPE II-B, 0' TO 4'	
0620	623331	4.000	EACH	CURB DROP INLET TYPE I-B, OVER 4'	
0630	623332	11.000	EACH	CURB DROP INLET TYPE II-B, OVER 4'	
0640	662000	7.000	EACH	MANHOLE TYPE C-4' DIAMETER 0' TO 6' DEPTH	
0650	662010	2.000	EACH	MANHOLE TYPE C-6' DIAMETER 0' TO 6' DEPTH	
0660	662042	1.000	EACH	MANHOLE TYPE C-8' DIAMETER OVER 6' TO 10' DEPTH	
0670	662044	2.000	EACH	MANHOLE TYPE C-8' DIAMETER OVER 10' TO 14' DEPTH	
0680	662072	7.000	EACH	MANHOLE TYPE E-6' DIAMETER OVER 6' TO 10' DEPTH	

0690	662074	1.000	EACH	MANHOLE TYPE E-6' DIAMETER OVER 10' TO 14' DEPTH	
0700	662400	20.000	EACH	MANHOLE ADJUSTMENT	
0710	663202	1.000	LS	GAS SYSTEM	
0720	663206	1.000	LS	WATER SYSTEM	
0730	663207	1.000	LS	SEWER SYSTEM	
0740	663208	1.000	LS	FIBER OPTIC SYSTEM	
0750	663210	1.000	LS	ELECTRICAL SYSTEM	
0760	664000	1.000	LS	LANDSCAPE, COMPLETE	
0770	664995	1.000	LS	IRRIGATION SYSTEM	
0780	667219	3,200.000	S.F.	GRAVITY WALL	
0790	701000	830.000	S.F.	PANEL SIGNS	
0800	701031	14.000	EACH	REMOVE AND RESET TRAFFIC SIGN	
0810	701100	1,440.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0820	701101	56.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR ALUMINUM PANEL SIGNS	
0830	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	

0840	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0850	702811	1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST	
0860	703002	12.000	EACH	OBJECT MARKER TYPE 2	
0870	704000	53,800.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0880	704700	6,470.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0890	704715	2.000	EACH	HOT THERMPLASTIC PAVEMENT MARKING COMBINATION (THRU AND RIGH T) ARROW	
0900	704716	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING COMBINATION (THRU AND LEF T) ARROW	
0910	704717	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW	
0920	704718	35.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
0930	704719	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING THRU ARROW	
0940	704720	11.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	
0950	704728	90.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING YIELD LINE	
0960	704732	14.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING BIKE SYMBOL (BIKEWAY)	
0970	704733	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING HANDICAPPED SYMBOL	

0980	704735	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0990	705000	1.000	ALOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS	\$5,000.00000
1000	706200	1.000	EACH	METER PEDESTAL (SIGNAL)	
1010	706350	1.000	LS	POWER SERVICE INSTALLATION	\$40,000.00000
1020	706405	1.000	EACH	LIGHTING CONTROL CABINET-SIX CIRCUIT	
1030	706420	3.000	EACH	LIGHTING CONTROL CABINET-TWO CIRCUIT	
1040	707004	4.000	EACH	TYPE I STANDARD, 4'	
1050	707015	4.000	EACH	TYPE I STANDARD, 15'	
1060	707220	4.000	EACH	TYPE II STANDARD, 20' ARM	
1070	707530	52.000	EACH	TYPE V STANDARD, 30'	
1080	707740	4.000	EACH	TYPE V STANDARD, 30', 2 ARMS	
1090	707801	1.000	EACH	REMOVE & RESET TYPE I STANDARD COMPLETE	
1100	709020	6,365.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
1110	709030	1,240.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)	
1120	710000	10.000	EACH	ELECTRICAL PULL BOX (STANDARD)	
1130	711003	350.000	L.F.	MULTI CONDUCTOR-CABLE 3	

1140	711005	980.000	L.F.	MULTI CONDUCTOR CABLE 5	
1150	711102	16,080.000	L.F.	SINGLE CONDUCTOR 2	
1160	711230	375.000	L.F.	SINGLE CONDUCTOR 3/0	
1170	712011	16.000	EACH	1 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
1180	713025	4.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON STATION	
1190	714000	2.000	EACH	TRAFFIC ACTUATED CONTROLLER	
1200	714240	2.000	EACH	4 PHASE SINGLE RING CONTROLLER CABINET	
1210	716700	60.000	EACH	LUMINAIRE TYPE LED	
1220	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
1230	720100	2.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT	
1240	720110	12.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
1250	721000	110.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
1260	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
1270	802000	1.000	LS	POST CONSTRUCTION PLANS	\$10,000.00000
(127 Items)					

Proposal 2101830

Tunnel Rehabilitation

Proposal information table

Date
Generated: 03/21/2017

Sections: 2

Date
Revised:

Amendments: 0

Call Order: 004

Highway
Number:

Items: 15

Counties: Otero

Project ID: 2101830

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: BRIDGE					
0010	515000	36.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0020	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0030	605200	1,056.000	L.F.	FRENCH DRAINS	
0040	621000	1.000	LS	MOBILIZATION	
0050	680001	1.000	LS	TUNNEL REHABILITATION	
Section 0002: ROADWAY					

0060	617000	1.000	LS	VIBRATION MONITORING	
0070	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0080	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000
0090	702000	1,250.000	S.F.	CONSTRUCTION SIGNING	
0100	702100	920.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0110	702238	8.000	EACH	BARRICADE, TYPE III-8'	
0120	702525	30.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0130	702610	15.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0140	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0150	802000	1.000	LS	POST CONSTRUCTION PLANS	\$3,000.00000
(15 Items)					

Proposal 6100827

Bridge and Roadway Rehabilitation

Proposal information table

Date
Generated: 03/23/2017

Sections: 2

Date
Revised:

Amendments: 0

Call Order: 005

Highway
Number:

Items: 61

Counties: Cibola

Project ID: 6100827

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: BRIDGE					
0010	210000	320.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0020	210001	64.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION	
0030	512003	622.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)	
0040	514042	861.000	L.F.	CONCRETE BARRIER RAILINGS 42"	
0050	515000	6.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0060	531001	6,250.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING	

0070	533000	90.000	S.Y.	REPAIR OF CONCRETE STRUCTURES	
0080	535100	2,154.000	S.Y.	CONCRETE SURFACE TREATMENT	
0090	540160	155,450.000	LB	EPOXY COATED REINFORCING BARS GRADE 60	
0100	541000	5,988.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES	
0110	548002	28,000.000	S.F.	COATING OF CONCRETE - PAINT	
0120	562000	188.000	L.F.	BRIDGE JOINT STRIP SEAL	
0130	563099	360.000	L.F.	POLYMER BRIDGE JOINT SEALS	
0140	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0150	602000	32.000	C.Y.	RIPRAP CLASS A	
0160	602060	45.000	S.Y.	RIPRAP CLASS G	
0170	604002	320.000	S.Y.	GEOTEXTILE CLASS 2	
0180	604300	640.000	S.Y.	GEOGRID REINFORCEMENT	
Section 0002: ROADWAY					
0190	201000	1.000	LS	CLEARING AND GRUBBING	
0200	203000	210.000	C.Y.	UNCLASSIFIED EXCAVATION	
0210	203100	2,770.000	C.Y.	BORROW	

0220	203211	1,680.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0230	403701	40.000	TON	OPEN GRADED FRICTION COURSE COMPLETE	
0240	405000	8,600.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0250	414000	12,120.000	SYIN	COLD MILLING (ASPHALT)	
0260	416000	1,690.000	S.Y.	MINOR PAVEMENT	
0270	511000	5.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0280	570012	510.000	L.F.	12" CULVERT PIPE	
0290	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0300	603100	5.000	ACRE	TEMPORARY SOIL STABILANT	
0310	603250	2.000	EACH	DROP INLET PROTECTION TYPE I	
0320	603261	1,910.000	L.F.	MULCH SOCKS	
0330	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0340	606001	1,387.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0350	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL	
0360	606053	1.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0370	606062	5.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	

0380	606610	5,040.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0390	606619	4,800.000	L.F.	RESETTING OF TCWB (10')	
0400	609500	230.000	L.F.	STANDARD CURB & GUTTER	
0410	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0420	618011	1.000	LS	PUBLIC AWARENESS	\$4,000.00000
0430	621000	1.000	LS	MOBILIZATION	
0440	630100	4,600.000	L.F.	MULTIPLE GLARE SHIELDING	
0450	631000	3,600.000	L.F.	RUMBLE STRIPS	
0460	632000	3.900	ACRE	CLASS A SEEDING	
0470	632020	0.100	ACRE	CLASS C SEEDING	
0480	701030	1.000	EACH	REMOVE AND RESET PANEL SIGN	
0490	702610	5.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0500	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0510	704002	39,200.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"	
0520	704100	9,200.000	L.F.	REMOVABLE MARKING TAPE	
0530	704700	6,900.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	

0540	704701	19,800.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0550	704876	520.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG	
0560	704877	520.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH	
0570	720100	1.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT	
0580	720110	1.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0590	721000	45,650.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0600	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0610	802000	1.000	LS	POST CONSTRUCTION PLANS	\$4,000.00000
(61 Items)					

Proposal LC00240

Roadway Reconstruction, Signalization

Proposal information table

Date
Generated: 03/21/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 006

Highway
Number:

Items: 53

Counties: Dona Ana

Project ID: LC00240

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	4,000.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	19,000.000	C.Y.	BORROW	
0040	203211	4,700.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0050	203301	1,000.000	C.Y.	ROCK EXCAVATION	
0060	207000	46,600.000	S.Y.	SUBGRADE PREPARATION	

0070	303000	12,360.000	TON	BASE COURSE	
0080	403701	10.000	TON	OPEN GRADED FRICTION COURSE COMPLETE	
0090	407000	19.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0100	408100	88.000	TON	PRIME COAT MATERIAL	
0110	414000	30,500.000	SYIN	COLD MILLING (ASPHALT)	
0120	416000	1,150.000	S.Y.	MINOR PAVEMENT	
0130	423283	8,370.000	TON	HMA SP-IV COMPLETE	
0140	511000	10.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0150	511030	110.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA	
0160	531001	29,620.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING	
0170	540060	13,000.000	LB	REINFORCING BARS GRADE 60	
0180	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0190	602000	60.000	C.Y.	RIPRAP CLASS A	
0200	603100	24.000	ACRE	TEMPORARY SOIL STABILANT	
0210	603221	1,300.000	L.F.	CHECK DAM TYPE II	
0220	603261	14,100.000	L.F.	MULCH SOCKS	

0230	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0240	606001	18,363.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0250	606011	2,463.000	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL	
0260	606051	45.000	EACH	END TREATMENT TL-3 END TERMINAL	
0270	606053	45.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0280	606061	1,575.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM	
0290	606062	69.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0300	606542	3,719.000	L.F.	CONCRETE WALL BARRIER 42"	
0310	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0320	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000
0330	621000	1.000	LS	MOBILIZATION	
0340	631000	42,600.000	L.F.	RUMBLE STRIPS	
0350	632000	15.000	ACRE	CLASS A SEEDING	
0360	632020	5.000	ACRE	CLASS C SEEDING	
0370	701000	101.000	S.F.	PANEL SIGNS	
0380	701030	95.000	EACH	REMOVE AND RESET PANEL SIGN	

0390	701100	41.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0400	702000	750.000	S.F.	CONSTRUCTION SIGNING	
0410	702100	590.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0420	702110	40.000	EACH	PORTABLE SIGN SUPPORT	
0430	702238	4.000	EACH	BARRICADE, TYPE III-8'	
0440	702525	266.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0450	702600	4.000	EACH	SEQUENTIAL ARROW DISPLAY	
0460	702610	3.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0470	704000	132,800.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0480	704735	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0490	704869	540.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG	
0500	704870	950.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PH	
0510	715001	6.000	EACH	SOLAR POWERED BEACON ASSEMBLY	
0520	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0530	802000	1.000	LS	POST CONSTRUCTION PLANS	\$5,000.00000

(53 Items)

Proposal 2101490

Multi-Use Pedestrian Path

Proposal information table

Date Generated: 03/21/2017

Sections: 1

Date Revised:

Amendments: 0

Call Order: 007

Highway Number:

Items: 51

Counties: Lincoln

Project ID: 2101490

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	300.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	207000	4,510.000	S.Y.	SUBGRADE PREPARATION	
0040	210000	7.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0050	303010	645.000	C.Y.	BASE COURSE	
0060	417000	1,390.000	S.Y.	MISCELLANEOUS PAVING	

0070	417001	1,870.000	S.Y.	RESIN PAVEMENT	
0080	511000	2.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0090	515000	3.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0100	541200	600.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES	
0110	570012	8.000	L.F.	12" CULVERT PIPE	
0120	570156	4.000	L.F.	28"X20"R (NOMINAL) CULVERT PIPE ARCH	
0130	570437	420.000	L.F.	24" STORM DRAIN CULVERT PIPE	
0140	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0150	601110	3,400.000	S.Y.	REMOVAL OF SURFACING	
0160	603100	1.000	ACRE	TEMPORARY SOIL STABILANT	
0170	603250	2.000	EACH	DROP INLET PROTECTION TYPE I	
0180	603262	570.000	L.F.	COMPOSTED MULCH SOCKS	
0190	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0200	606610	200.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0210	606619	250.000	L.F.	RESETTING OF TCWB (10')	
0220	607014	40.000	L.F.	WOVEN WIRE FENCE 4'	

0230	609200	950.000	L.F.	HEADER CURB	
0240	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0250	617000	1.000	LS	VIBRATION MONITORING	
0260	617003	1.000	LS	VIDEO TAPING	
0270	617004	1.000	LS	VIBRATION RISK SURVEY	
0280	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0290	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000
0300	621000	1.000	LS	MOBILIZATION	
0310	623044	1.000	EACH	MODIFIED MEDIAN DROP INLET TYPE I (VALLEY/URBAN) H=0'0" TO 3 '0"	
0320	632000	0.800	ACRE	CLASS A SEEDING	
0330	632020	0.030	ACRE	CLASS C SEEDING	
0340	662000	8.000	EACH	MANHOLE TYPE C-4' DIAMETER 0' TO 6' DEPTH	
0350	662500	8.000	EACH	MANHOLE FRAME AND COVER	
0360	663105	1.000	EACH	REMOVE AND RESET EXISTING FIRE HYDRANT	
0370	663855	2.000	EACH	ADJUST VALVE BOX TO GRADE	
0380	667207	4,300.000	L.F.	STEEL EDGING	

0390	667219	35.000	S.F.	GRAVITY WALL	
0400	701000	110.000	S.F.	PANEL SIGNS	
0410	701031	9.000	EACH	REMOVE AND RESET TRAFFIC SIGN	
0420	701099	140.000	L.F.	POSTS FOR PANEL SIGNS	
0430	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0440	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0450	704100	1,700.000	L.F.	REMOVABLE MARKING TAPE	
0460	704764	210.000	L.F.	RETROREFLECTIVE PREFORMED PATTERNED PAVEMENT STRIPE 24"	
0470	720060	1.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0480	720110	2.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0490	721000	210.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0500	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0510	802000	1.000	LS	POST CONSTRUCTION PLANS	\$2,000.00000
(51 Items)					

Proposal 5100540

ADA Reconstruction, Signalization

Proposal information table

Date
Generated: 03/21/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 008

Highway
Number:

Items: 45

Counties: Rio Arriba

Project ID: 5100540

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203000	30.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	203100	250.000	C.Y.	BORROW	
0030	203211	120.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0040	303000	50.000	TON	BASE COURSE	
0050	407001	13.000	TON	FOG SEAL	
0060	417000	130.000	S.Y.	MISCELLANEOUS PAVING	

0070	511000	11.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0080	540060	195.000	LB	REINFORCING BARS GRADE 60	
0090	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0100	603261	229.000	L.F.	MULCH SOCKS	
0110	606610	1,140.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0120	607079	40.000	L.F.	PEDESTRIAN/BICYCLE RAILING	
0130	608004	1,810.000	S.Y.	CONCRETE SIDEWALK 4"	
0140	608106	180.000	S.Y.	DRIVE PAD 6"	
0150	608304	180.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED)	
0160	609006	540.000	L.F.	CONCRETE CURB 6"	
0170	609424	290.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"	
0180	609430	630.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 30"	
0190	609478	4,050.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"	
0200	609636	140.000	L.F.	CONCRETE VALLEY GUTTER 6" X 36"	
0210	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0220	621000	1.000	LS	MOBILIZATION	

0230	667210	800.000	S.Y.	LANDSCAPE GRAVEL	
0240	701000	355.000	S.F.	PANEL SIGNS	
0250	701100	444.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0260	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0270	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0280	702811	1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST	
0290	704000	16,300.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0300	704212	955.000	L.F.	RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 12"	
0310	704320	2.000	EACH	RETROREFLECTORIZED PLASTIC RIGHT ARROW	
0320	704330	7.000	EACH	RETROREFLECTORIZED PLASTIC LEFT ARROW	
0330	704340	2.000	EACH	RETROREFLECTORIZED PLASTIC THRU ARROW	
0340	704400	6.000	EACH	RETROREFLECTORIZED PLASTIC WORD (ONLY)	
0350	707004	10.000	EACH	TYPE I STANDARD, 4'	
0360	707013	1.000	EACH	TYPE I STANDARD, 13'	
0370	709020	425.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
0380	710010	9.000	EACH	ELECTRICAL PULL BOX (LARGE)	

0390	711005	605.000	L.F.	MULTI CONDUCTOR CABLE 5	
0400	711110	2,070.000	L.F.	SINGLE CONDUCTOR 10	
0410	712202	14.000	EACH	PEDESTRIAN COUNTDOWN SIGNAL (LED)	
0420	713025	14.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON STATION	
0430	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0440	721000	13,000.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0450	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
(45 Items)					

Proposal 9900704

Signalization, ADA Reconstruction

Proposal information table

Date
Generated: 03/21/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 009

Highway
Number:

Items: 58

Counties: Chaves

Project ID: 9900704

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	502036	16.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0020	511000	16.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0030	515000	15.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0040	540060	1,150.000	LB	REINFORCING BARS GRADE 60	
0050	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0060	607079	120.000	L.F.	PEDESTRIAN/BICYCLE RAILING	

0070	608004	1,020.000	S.Y.	CONCRETE SIDEWALK 4"	
0080	617000	1.000	LS	VIBRATION MONITORING	
0090	617003	1.000	LS	VIDEO TAPING	
0100	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0110	618011	1.000	LS	PUBLIC AWARENESS	\$3,000.00000
0120	621000	1.000	LS	MOBILIZATION	
0130	663049	1.000	LS	PRECONSTRUCTION UTILITY SURVEY	
0140	663850	8.000	EACH	WATER VALVE ADJUSTMENT	
0150	667505	50.000	S.Y.	BRICK SIDEWALK	
0160	701000	260.000	S.F.	PANEL SIGNS	
0170	701100	300.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0180	702000	350.000	S.F.	CONSTRUCTION SIGNING	
0190	702100	45.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0200	702110	23.000	EACH	PORTABLE SIGN SUPPORT	
0210	702238	6.000	EACH	BARRICADE, TYPE III-8'	

0220	702310	200.000	EACH	VERTICAL PANEL, TYPE SINGLE	
0230	702600	3.000	EACH	SEQUENTIAL ARROW DISPLAY	
0240	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0250	702612	3.000	EACH	PORTABLE FLOODLIGHT SYSTEM	
0260	702811	1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST	
0270	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$5,000.00000
0280	704700	16,600.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0290	704701	5,260.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0300	704715	30.000	EACH	HOT THERMPLASTIC PAVEMENT MARKING COMBINATION (THRU AND RIGH T) ARROW	
0310	704716	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING COMBINATION (THRU AND LEF T) ARROW	
0320	704718	26.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
0330	704719	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING THRU ARROW	
0340	704720	12.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	
0350	707004	15.000	EACH	TYPE I STANDARD, 4'	
0360	707010	2.000	EACH	TYPE I STANDARD, 10'	

0370	707018	2.000	EACH	TYPE I STANDARD, 18'	
0380	707820	1.000	EACH	REMOVE & RESET TRAFFIC SIGNAL & MASTARM	
0390	709020	350.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
0400	709030	450.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)	
0410	710000	6.000	EACH	ELECTRICAL PULL BOX (STANDARD)	
0420	710010	16.000	EACH	ELECTRICAL PULL BOX (LARGE)	
0430	710300	1.000	EACH	SPLICE CABINET	
0440	710400	3.000	EACH	TRAFFIC SIGNAL MANHOLE	
0450	711005	6,000.000	L.F.	MULTI CONDUCTOR CABLE 5	
0460	711020	1,900.000	L.F.	MULTI CONDUCTOR CABLE 20	
0470	711102	1,000.000	L.F.	SINGLE CONDUCTOR 2	
0480	711106	1,600.000	L.F.	SINGLE CONDUCTOR 6	
0490	712202	3.000	EACH	PEDESTRIAN COUNTDOWN SIGNAL (LED)	
0500	713025	32.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON STATION	
0510	713600	850.000	L.F.	OPTICAL DETECTOR CABLE	
0520	713807	950.000	L.F.	VIDEO CABLE	

0530	714351	1.000	EACH	REMOVE AND RESET SIGNAL CONTROLLER	
0540	714500	1.000	EACH	REMOVE AND RESET CONTROLLER CABINET	
0550	715010	2.000	EACH	RADAR FEEDBACK UNIT	
0560	721000	2,800.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0570	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0580	802000	1.000	LS	POST CONSTRUCTION PLANS	\$5,000.00000
(58 Items)					

Proposal C1150926

Roadway Rehabilitation

Proposal information table

Date
Generated: 03/21/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 010

Highway
Number:

Items: 29

Counties: Dona Ana

Project ID: C1150926

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203000	22.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	416000	6,585.000	S.Y.	MINOR PAVEMENT	
0030	515000	9.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0040	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0050	607079	15.000	L.F.	PEDESTRIAN/BICYCLE RAILING	
0060	608004	2,025.000	S.Y.	CONCRETE SIDEWALK 4"	

0070	608106	407.000	S.Y.	DRIVE PAD 6"	
0080	609200	1,322.000	L.F.	HEADER CURB	
0090	609318	3,060.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 18"	
0100	617000	1.000	LS	VIBRATION MONITORING	
0110	617003	1.000	LS	VIDEO TAPING	
0120	617004	1.000	LS	VIBRATION RISK SURVEY	
0130	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0140	621000	1.000	LS	MOBILIZATION	
0150	663855	6.000	EACH	ADJUST VALVE BOX TO GRADE	
0160	667300	429.000	S.F.	MASONRY BLOCK WALL	
0170	701000	120.000	S.F.	PANEL SIGNS	
0180	701100	225.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0190	702000	386.000	S.F.	CONSTRUCTION SIGNING	
0200	702100	260.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0210	702110	30.000	EACH	PORTABLE SIGN SUPPORT	

0220	702238	4.000	EACH	BARRICADE, TYPE III-8'	
0230	702320	56.000	EACH	VERTICAL PANEL, TYPE BACK TO BACK	
0240	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0250	703003	2.000	EACH	OBJECT MARKER TYPE 3	
0260	704000	17,640.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0270	704701	50.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0280	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0290	802000	1.000	LS	POST CONSTRUCTION PLANS	\$5,000.00000
(29 Items)					