

Proposal 5100450

Roadway Reconstruction, Bridge Rehab

Proposal information table

Date Generated: 04/20/2017

Sections: 2

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 82

Counties: Santa Fe

Project ID: 5100450

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	79,000.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	93,000.000	C.Y.	BORROW	
0040	203211	180.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0050	207000	1,800.000	S.Y.	SUBGRADE PREPARATION	
0060	303000	78,670.000	TON	BASE COURSE	

0070	306100	275,500.000	S.Y.	LIME TREATED SUBGRADE 6"	
0080	402460	3,616.000	TON	HYDRATED LIME	
0090	403701	6,370.000	TON	OPEN GRADED FRICTION COURSE COMPLETE	
0100	405000	142,600.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0110	407000	74.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0120	408100	454.000	TON	PRIME COAT MATERIAL	
0130	414130	500.000	S.Y.	COLD MILLING (ASPHALT) 3"	
0140	416000	910.000	S.Y.	MINOR PAVEMENT	
0150	423282	73,190.000	TON	HMA SP-III COMPLETE	
0160	511000	130.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0170	511030	180.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA	
0180	511801	310.000	L.F.	REINFORCED CONCRETE BOX CULVERT, 3.5'-7.4'	
0190	511802	90.000	L.F.	REINFORCED CONCRETE BOX CULVERT, 7.5'-12.4'	
0200	516000	520.000	C.Y.	FLOWABLE FILL	
0210	540060	14,660.000	LB	REINFORCING BARS GRADE 60	
0220	541200	11,790.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES	

0230	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0240	570024	850.000	L.F.	24" CULVERT PIPE	
0250	570025	2.000	EACH	24" CULVERT PIPE END SECTION	
0260	570030	390.000	L.F.	30" CULVERT PIPE	
0270	570036	200.000	L.F.	36" CULVERT PIPE	
0280	570048	700.000	L.F.	48" CULVERT PIPE	
0290	570054	220.000	L.F.	54" CULVERT PIPE	
0300	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0310	601110	143,600.000	S.Y.	REMOVAL OF SURFACING	
0320	602000	380.000	C.Y.	RIPRAP CLASS A	
0330	603100	58.000	ACRE	TEMPORARY SOIL STABILANT	
0340	603221	3,490.000	L.F.	CHECK DAM TYPE II	
0350	603260	2,320.000	S.Y.	CULVERT PROTECTION	
0360	603262	58,340.000	L.F.	COMPOSTED MULCH SOCKS	
0370	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0380	604001	530.000	S.Y.	GEOTEXTILE CLASS 1	

0390	604300	24,500.000	S.Y.	GEOGRID REINFORCEMENT	
0400	606051	20.000	EACH	END TREATMENT TL-3 END TERMINAL	
0410	606053	2.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0420	606062	8.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0430	606201	4,650.000	L.F.	SINGLE FACE W-BEAM WEATHERING GUARDRAIL	
0440	606542	50.000	L.F.	CONCRETE WALL BARRIER 42"	
0450	606590	25.000	L.F.	CONCRETE WALL BARRIER (MODIFIED)	
0460	606610	29,600.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0470	606619	102,200.000	L.F.	RESETTING OF TCWB (10')	
0480	607004	13,400.000	L.F.	BARBED WIRE FENCE 4'	
0490	607312	9.000	EACH	STANDARD GATE, 12'	
0500	607314	1.000	EACH	STANDARD GATE, 14'	
0510	607316	5.000	EACH	STANDARD GATE, 16'	
0520	610032	1.000	EACH	CATTLE GUARD 32'	
0530	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0540	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	

0550	618011	1.000	LS	PUBLIC AWARENESS	\$10,000.00000
0560	621000	1.000	LS	MOBILIZATION	
0570	622002	1.000	EACH	FIELD LABORATORY, TYPE II	
0580	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY	
0590	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY	
0600	631000	98,000.000	L.F.	RUMBLE STRIPS	
0610	632000	44.000	ACRE	CLASS A SEEDING	
0620	632020	7.000	ACRE	CLASS C SEEDING	
0630	701000	1,150.000	S.F.	PANEL SIGNS	
0640	701100	2,400.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0650	702610	10.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0660	702710	2.000	EACH	MOBILE TRAFFIC SIGNAL SYSTEM	
0670	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0680	703003	50.000	EACH	OBJECT MARKER TYPE 3	
0690	703300	300.000	EACH	REFLECTIVE BARRIER DELINEATOR	
0700	704000	490,500.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	

0710	704099	327,000.000	L.F.	TEMPORARY STRIPING	
0720	704735	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0730	704876	3,300.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG	
0740	720100	24.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT	
0750	720110	105.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0760	721000	71,100.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0770	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0780	802000	1.000	LS	POST CONSTRUCTION PLANS	\$15,000.00000
0790	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	
Section 0002: MAJOR STRUCTURES					
0800	533000	1.000	S.Y.	REPAIR OF CONCRETE STRUCTURES	
0810	534000	4.000	GAL	EPOXY INJECTION, TYPE I	
0820	534010	4.000	GAL	EPOXY INJECTION, TYPE II	
(82 Items)					

Proposal 1100660

Rdwy Recon/Rehab, Bridge Repl

Proposal information table

Date Generated: 04/20/2017

Sections: 2

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 124

Counties: Socorro

Project ID: 1100660

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	43,280.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	203100	4,745.000	C.Y.	BORROW	
0040	203211	14,720.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION	
0050	207000	98,105.000	S.Y.	SUBGRADE PREPARATION	
0060	208000	0.500	MILE	LINEAR GRADING	

0070	303000	28,171.000	TON	BASE COURSE	
0080	404010	2,296.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC)	
0090	405000	22,800.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0100	407000	122.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0110	407001	42.000	TON	FOG SEAL	
0120	408100	168.000	TON	PRIME COAT MATERIAL	
0130	414000	231,900.000	SYIN	COLD MILLING (ASPHALT)	
0140	423282	27,245.000	TON	HMA SP-III COMPLETE	
0150	423283	20,460.000	TON	HMA SP-IV COMPLETE	
0160	511000	3.000	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0170	511030	36.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA	
0180	515000	34.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0190	540060	6,820.000	LB	REINFORCING BARS GRADE 60	
0200	541200	285.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES	
0210	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0220	570160	230.000	L.F.	35"X24"R (NOMINAL) CULVERT PIPE ARCH	

0230	570437	2,810.000	L.F.	24" STORM DRAIN CULVERT PIPE	
0240	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0250	601110	68,680.000	S.Y.	REMOVAL OF SURFACING	
0260	602000	23.000	C.Y.	RIPRAP CLASS A	
0270	602060	8.000	S.Y.	RIPRAP CLASS G	
0280	603100	19.000	ACRE	TEMPORARY SOIL STABILANT	
0290	603221	500.000	L.F.	CHECK DAM TYPE II	
0300	603262	4,200.000	L.F.	COMPOSTED MULCH SOCKS	
0310	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0320	606001	7,800.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0330	606051	24.000	EACH	END TREATMENT TL-3 END TERMINAL	
0340	606053	12.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0350	606061	800.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM	
0360	606062	18.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0370	606542	3,610.000	L.F.	CONCRETE WALL BARRIER 42"	
0380	606610	26,000.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	

0390	606619	40,030.000	L.F.	RESETTING OF TCWB (10')	
0400	607004	1,600.000	L.F.	BARBED WIRE FENCE 4'	
0410	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0420	617000	1.000	LS	VIBRATION MONITORING	
0430	617003	1.000	LS	VIDEO TAPING	
0440	617004	1.000	LS	VIBRATION RISK SURVEY	
0450	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0460	618011	1.000	LS	PUBLIC AWARENESS	\$15,000.00000
0470	620000	9.000	ACRE	SELECTIVE/NON-SELECTIVE HERBICIDE APPLICATION	
0480	621000	1.000	LS	MOBILIZATION	
0490	623012	3.000	EACH	MEDIAN DROP INLET TYPE I (RURAL) H=3'1" TO 6'0"	
0500	623027	1.000	EACH	MEDIAN DROP INLET TYPE II (RURAL)	
0510	623401	11.000	EACH	DROP INLET 4'X4'(TYPE I) H=4'-0"	
0520	623404	3.000	EACH	DROP INLET 4'X4' (TYPE I) H=4'-1" TO 6'-0"	
0530	623405	2.000	EACH	DROP INLET 4'X4' (TYPE II) H=4'-1" TO 6'-0"	
0540	630100	25,217.000	L.F.	MULTIPLE GLARE SHIELDING	

0550	631000	64,200.000	L.F.	RUMBLE STRIPS	
0560	632000	8.000	ACRE	CLASS A SEEDING	
0570	632020	1.000	ACRE	CLASS C SEEDING	
0580	701000	850.000	S.F.	PANEL SIGNS	
0590	701010	265.000	S.F.	EXTRUDED PANEL SIGNS	
0600	701020	163.000	S.F.	RETROREFLECTIVE SHEETING FIELD OVERLAY PANELS	
0610	701100	1,275.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0620	701109	57.000	L.F.	STEEL I-BEAM POST TYPE W6X9	
0630	701112	52.000	L.F.	STEEL I-BEAM POST TYPE W6X12	
0640	701209	4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X9	
0650	701212	4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST W6X12	
0660	702000	2,110.000	S.F.	CONSTRUCTION SIGNING	
0670	702100	2,550.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0680	702110	62.000	EACH	PORTABLE SIGN SUPPORT	
0690	702238	6.000	EACH	BARRICADE, TYPE III-8'	

0700	702525	343.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0710	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY	
0720	702610	8.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0730	702613	2.000	EACH	SPEED DETECTOR RADAR TRAILER	
0740	703002	27.000	EACH	OBJECT MARKER TYPE 2	
0750	703003	12.000	EACH	OBJECT MARKER TYPE 3	
0760	703100	50.000	EACH	ROAD DELINEATOR TYPE GUIDE	
0770	704000	7,860.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0780	704099	249,399.000	L.F.	TEMPORARY STRIPING	
0790	704208	256.000	L.F.	RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 8"	
0800	704700	6,200.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"	
0810	704701	143,139.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0820	704735	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0830	704856	1,060.000	EACH	REFLECTIVE RAISED PAVEMENT MARKER TYPE C	
0840	704869	80.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG	

0850	704871	2,000.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PJ	
0860	704876	5,335.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG	
0870	704877	2,278.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH	
0880	720060	9.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0890	720110	18.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0900	721000	61,784.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0910	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0920	802000	1.000	LS	POST CONSTRUCTION PLANS	\$20,000.00000
0930	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	
Section 0002: BRIDGE					
0940	210000	8,827.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0950	210001	175.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION	
0960	501116	3,444.000	L.F.	DRIVEN PILES (16" PIPE)	
0970	502036	1,320.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER	
0980	502042	1,560.000	L.F.	DRILLED SHAFT FOUNDATION 42" DIAMETER	

0990	502148	288.000	L.F.	PERMANENT CASING 48" DIAMETER	
1000	502600	80.000	L.F.	OBSTRUCTION REMOVAL	
1010	504301	4.000	EACH	PILE DYNAMIC TEST CONSULTANT TESTING	
1020	504401	8.000	EACH	CASE PILE WAVE ANALYSIS TEST CONSULTANT TESTING	
1030	505001	48.000	EACH	CROSSHOLE SONIC LOGGING DEPARTMENT TESTING	
1040	505010	16.000	EACH	LOW STRAIN INTEGRITY DEPARTMENT TESTING	
1050	511300	2,206.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A	
1060	512003	1,437.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)	
1070	514042	2,247.000	L.F.	CONCRETE BARRIER RAILINGS 42"	
1080	515000	300.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
1090	518036	1,920.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 36	
1100	518121	3,696.000	L.F.	PRECAST PRESTRESSED SLAB TYPE 21	
1110	518270	1.000	LS	PRESTRESSED POST-TENSIONED CONCRETE	
1120	531001	32,056.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING	
1130	540060	553,664.000	LB	REINFORCING BARS GRADE 60	
1140	540160	318,004.000	LB	EPOXY COATED REINFORCING BARS GRADE 60	

1150	541000	5,000.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES	
1160	548001	56,058.000	S.F.	COATING OF CONCRETE - STAIN	
1170	562000	575.000	L.F.	BRIDGE JOINT STRIP SEAL	
1180	564000	758.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS	
1190	570024	101.000	L.F.	24" CULVERT PIPE	
1200	570025	2.000	EACH	24" CULVERT PIPE END SECTION	
1210	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
1220	602000	2,320.000	C.Y.	RIPRAP CLASS A	
1230	602060	135.000	S.Y.	RIPRAP CLASS G	
1240	623027	2.000	EACH	MEDIAN DROP INLET TYPE II (RURAL)	
(124 Items)					

Proposal A300078R

Roadway Rehabilitation

Proposal information table

Date Generated: 04/20/2017

Sections: 1

Date Revised:

Amendments: 0

Call Order: 003

Highway Number:

Items: 27

Counties: Bernalillo

Project ID: A300078R

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	303010	1,340.000	C.Y.	BASE COURSE	
0020	405000	2,850.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION	
0030	452000	7,500.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS	
0040	452100	266,300.000	L.F.	RESEALING CONCRETE PAVEMENT JOINTS	
0050	512006	4,140.000	C.Y.	SPECIAL CONCRETE	
0060	535000	13,320.000	L.F.	CRACK SEALING	

0070	540060	14,040.000	LB	REINFORCING BARS GRADE 60	
0080	601110	11,390.000	S.Y.	REMOVAL OF SURFACING	
0090	601111	810.000	S.Y.	REMOVAL OF SURFACING PARTIAL DEPTH	
0100	604002	11,390.000	S.Y.	GEOTEXTILE CLASS 2	
0110	604310	11,390.000	S.Y.	GEOGRID BASE REINFORCEMENT	
0120	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0130	618012	100.000	DAY	PUBLIC AWARENESS	
0140	621000	1.000	LS	MOBILIZATION	
0150	702610	10.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0160	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0170	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$20,000.00000
0180	704099	102,600.000	L.F.	TEMPORARY STRIPING	
0190	704701	102,600.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0200	704703	9.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (EXIT)	
0210	704720	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	

0220	704735	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW	
0230	704869	228.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG	
0240	721000	102,600.000	L.F.	REMOVAL OF PAVEMENT STRIPE	
0250	730200	1.000	LS	WEIGH-IN-MOTION SYSTEM	
0260	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0270	802000	1.000	LS	POST CONSTRUCTION PLANS	\$10,000.00000
(27 Items)					

Proposal 5100920

Roadway Rehab, Lighting, Signalization

Proposal information table

Date
Generated: 04/20/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 004

Highway
Number:

Items: 69

Counties: Taos

Project ID: 5100920

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203000	300.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	203100	850.000	C.Y.	BORROW	
0030	207000	3,115.000	S.Y.	SUBGRADE PREPARATION	
0040	303000	750.000	TON	BASE COURSE	
0050	407000	37.000	TON	ASPHALT MATERIAL FOR TACK COAT	
0060	414000	422,100.000	SYIN	COLD MILLING (ASPHALT)	

0070	416000	2,055.000	S.Y.	MINOR PAVEMENT	
0080	423282	17,700.000	TON	HMA SP-III COMPLETE	
0090	502030	13.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER	
0100	511000	27.500	C.Y.	STRUCTURAL CONCRETE, CLASS A	
0110	540060	450.000	LB	REINFORCING BARS GRADE 60	
0120	541200	1,250.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES	
0130	570868	40.000	L.F.	18" CORRUGATED PIPE SLOTTED DRAIN	
0140	570874	70.000	L.F.	24" CORRUGATED PIPE SLOTTED DRAIN	
0150	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0160	601110	3,800.000	S.Y.	REMOVAL OF SURFACING	
0170	603100	1.200	ACRE	TEMPORARY SOIL STABILANT	
0180	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE	
0190	607079	180.000	L.F.	PEDESTRIAN/BICYCLE RAILING	
0200	608004	4,720.000	S.Y.	CONCRETE SIDEWALK 4"	
0210	608106	6,525.000	S.Y.	DRIVE PAD 6"	
0220	609430	11,940.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X	

				30"	
0230	609648	670.000	L.F.	CONCRETE VALLEY GUTTER 6" X 48"	
0240	609706	5,055.000	L.F.	CONCRETE LAYDOWN CURB 6"	
0250	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES	
0260	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0270	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000
0280	621000	1.000	LS	MOBILIZATION	
0290	622002	1.000	EACH	FIELD LABORATORY, TYPE II	
0300	632000	0.500	ACRE	CLASS A SEEDING	
0310	632020	0.500	ACRE	CLASS C SEEDING	
0320	662400	22.000	EACH	MANHOLE ADJUSTMENT	
0330	663049	1.000	LS	PRECONSTRUCTION UTILITY SURVEY	
0340	663850	4.000	EACH	WATER VALVE ADJUSTMENT	
0350	701000	1,371.000	S.F.	PANEL SIGNS	
0360	701100	1,856.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0370	702610	5.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	

0380	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0390	702811	1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLIST	
0400	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$5,000.00000
0410	704000	286,800.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0420	704099	81,480.000	L.F.	TEMPORARY STRIPING	
0430	704701	19,565.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"	
0440	704715	1.000	EACH	HOT THERMPLASTIC PAVEMENT MARKING COMBINATION (THRU AND RIGH T) ARROW	
0450	704717	5.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW	
0460	704718	76.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW	
0470	704720	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)	
0480	704732	70.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING BIKE SYMBOL (BIKEWAY)	
0490	707004	5.000	EACH	TYPE I STANDARD, 4'	
0500	707010	1.000	EACH	TYPE I STANDARD, 10'	
0510	707013	1.000	EACH	TYPE I STANDARD, 13'	

0520	707540	2.000	EACH	TYPE V STANDARD, 40'	
0530	709020	390.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)	
0540	709030	310.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)	
0550	710000	2.000	EACH	ELECTRICAL PULL BOX (STANDARD)	
0560	711005	2,310.000	L.F.	MULTI CONDUCTOR CABLE 5	
0570	711106	1,300.000	L.F.	SINGLE CONDUCTOR 6	
0580	712031	2.000	EACH	3 SECTION TRAFFIC SIGNAL ASSEMBLY (LED)	
0590	712202	5.000	EACH	PEDESTRIAN COUNTDOWN SIGNAL (LED)	
0600	712330	10.000	EACH	3 SECTION BACKPLATE	
0610	712350	4.000	EACH	5 SECTION BACKPLATE	
0620	713025	17.000	EACH	ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON STATION	
0630	713810	7.000	EACH	VIDEO CAMERA	
0640	713825	2.000	EACH	VIDEO HARDWARE SYSTEM	
0650	716040	3.000	EACH	ROADWAY LUMINAIRE TYPE 400 S	
0660	730101	1.000	LS	CONTINUOUS COUNT STATIONS	
0670	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	

0680	802000	1.000	LS	POST CONSTRUCTION PLANS	\$12,500.00000
0690	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL	
(69 Items)					

Proposal S100450

Bridge and Roadway Rehabilitation

Proposal information table

Date
Generated: 04/20/2017

Sections: 2

Date
Revised:

Amendments: 0

Call Order: 005

Highway
Number:

Items: 46

Counties: Santa Fe Rio Arriba

Project ID: S100450

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: BRIDGE					
0010	210000	274.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0020	512006	164.000	C.Y.	SPECIAL CONCRETE	
0030	515000	5.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0040	530300	300.000	LB	REPLACEMENT REINFORCING BARS GRADE 60	
0050	533000	206.000	S.Y.	REPAIR OF CONCRETE STRUCTURES	
0060	533001	100.000	EACH	EMBEDDED GALVANIC ANODES	

0070	533002	10.000	EACH	TEMPORARY SHORING OF PRESTRESSED GIRDERS	
0080	534000	7.000	GAL	EPOXY INJECTION, TYPE I	
0090	536001	190.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY	
0100	537000	82.000	C.Y.	POLYESTER CONCRETE BRIDGE DECK OVERLAY	
0110	540160	19,130.000	LB	EPOXY COATED REINFORCING BARS GRADE 60	
0120	541000	3,499.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES	
0130	546000	1.000	LS	RECOATING STRUCTURES	
0140	546200	9,200.000	S.F.	SP 3 POWER TOOL CLEANING	
0150	546210	1,050.000	S.F.	SP 11 POWER TOOL CLEANING	
0160	548002	1,890.000	S.F.	COATING OF CONCRETE - PAINT	
0170	562000	1,048.000	L.F.	BRIDGE JOINT STRIP SEAL	
0180	563099	194.000	L.F.	POLYMER BRIDGE JOINT SEALS	
0190	564000	415.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS	
0200	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
Section 0002: ROADWAY					
0210	403600	10,690.000	S.Y.	OPEN GRADED FRICTION COURSE COMPLETE	

0220	414000	52,900.000	SYIN	COLD MILLING (ASPHALT)	
0230	416000	14,900.000	S.Y.	MINOR PAVEMENT	
0240	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0250	570437	46.000	L.F.	24" STORM DRAIN CULVERT PIPE	
0260	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0270	601110	34.000	S.Y.	REMOVAL OF SURFACING	
0280	606062	1.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER	
0290	606063	1.000	EACH	EXISTING BEAM GUARDRAIL TO 31" BEAM GUARDRAIL TRANSITION	
0300	606610	1,710.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0310	606619	1,710.000	L.F.	RESETTING OF TCWB (10')	
0320	609368	210.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 8" X 18"	
0330	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0340	618011	1.000	LS	PUBLIC AWARENESS	\$28,000.00000
0350	621000	1.000	LS	MOBILIZATION	
0360	622001	1.000	EACH	FIELD LABORATORY, TYPE I	
0370	623401	1.000	EACH	DROP INLET 4'X4'(TYPE I) H=4'-0"	

0380	623600	1.000	EACH	JUNCTION BOX	
0390	631000	1,200.000	L.F.	RUMBLE STRIPS	
0400	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0410	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0420	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE	\$5,750.00000
0430	704000	30,000.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0440	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES	
0450	720110	2.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT	
0460	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
(46 Items)					

Proposal E100210R

Roadway Reconstruction

Proposal information table

Date
Generated: 04/20/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 006

Highway
Number:

Items: 30

Counties: Dona Ana

Project ID: E100210R

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	203000	200.000	C.Y.	UNCLASSIFIED EXCAVATION	
0020	207000	600.000	S.Y.	SUBGRADE PREPARATION	
0030	303000	177.000	TON	BASE COURSE	
0040	416000	542.000	S.Y.	MINOR PAVEMENT	
0050	417000	58.000	S.Y.	MISCELLANEOUS PAVING	
0060	511200	123.000	S.Y.	STRUCTURAL CONCRETE, CLASS A-4"	

0070	515000	95.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0080	570473	286.000	L.F.	48" STORM DRAIN CULVERT PIPE	
0090	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0100	601110	542.000	S.Y.	REMOVAL OF SURFACING	
0110	602010	80.000	C.Y.	RIPRAP CLASS B	
0120	606001	662.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL	
0130	606051	2.000	EACH	END TREATMENT TL-3 END TERMINAL	
0140	606053	2.000	EACH	END TREATMENT W-BEAM END ANCHOR	
0150	606610	150.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')	
0160	606619	150.000	L.F.	RESETTING OF TCWB (10')	
0170	607004	189.000	L.F.	BARBED WIRE FENCE 4'	
0180	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0190	621000	1.000	LS	MOBILIZATION	
0200	702000	817.000	S.F.	CONSTRUCTION SIGNING	
0210	702100	279.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0220	702110	33.000	EACH	PORTABLE SIGN SUPPORT	

0230	702238	8.000	EACH	BARRICADE, TYPE III-8'	
0240	702320	96.000	EACH	VERTICAL PANEL, TYPE BACK TO BACK	
0250	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY	
0260	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0270	703003	2.000	EACH	OBJECT MARKER TYPE 3	
0280	704000	9,900.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0290	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0300	802000	1.000	LS	POST CONSTRUCTION PLANS	\$5,000.00000
(30 Items)					

Proposal C1150921R

C&G w/Sidewalk, Drainage Improvements

Proposal information table

Date
Generated: 04/20/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 007

Highway
Number:

Items: 18

Counties: Dona Ana

Project ID: C1150921R

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: ROADWAY					
0010	201000	1.000	LS	CLEARING AND GRUBBING	
0020	203000	1,332.000	C.Y.	UNCLASSIFIED EXCAVATION	
0030	570018	20.000	L.F.	18" CULVERT PIPE	
0040	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0050	602060	2,430.000	S.Y.	RIPRAP CLASS G	
0060	602200	51.000	C.Y.	GABIONS	

0070	607079	30.000	L.F.	PEDESTRIAN/BICYCLE RAILING	
0080	608004	634.000	S.Y.	CONCRETE SIDEWALK 4"	
0090	609424	242.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"	
0100	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0110	621000	1.000	LS	MOBILIZATION	
0120	701031	1.000	EACH	REMOVE AND RESET TRAFFIC SIGN	
0130	702000	342.000	S.F.	CONSTRUCTION SIGNING	
0140	702100	408.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0150	702110	8.000	EACH	PORTABLE SIGN SUPPORT	
0160	702525	25.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0170	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0180	802000	1.000	LS	POST CONSTRUCTION PLANS	\$3,000.00000
(18 Items)					