

Proposal 5100795

Bridge and Roadway Rehabilitation

Proposal information table

Date Generated: 05/18/2017

Sections: 2

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 27

Counties: Rio Arriba

Project ID: 5100795

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: BRIDGE					
0010	452000	573.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS	
0020	455000	3,647.000	S.Y.	DIAMOND GRINDING OF PCCP	
0030	515000	4.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES	
0040	530300	350.000	LB	REPLACEMENT REINFORCING BARS GRADE 60	
0050	533000	35.000	S.Y.	REPAIR OF CONCRETE STRUCTURES	
0060	536001	3,647.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY	

0070	546000	1.000	LS	RECOATING STRUCTURES	
0080	546200	8,850.000	S.F.	SP 3 POWER TOOL CLEANING	
0090	546210	3,225.000	S.F.	SP 11 POWER TOOL CLEANING	
0100	548002	5,720.000	S.F.	COATING OF CONCRETE - PAINT	
0110	562001	298.000	L.F.	BRIDGE JOINT ELASTOMER	
0120	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0130	602000	4.000	C.Y.	RIPRAP CLASS A	
0140	602060	7.000	S.Y.	RIPRAP CLASS G	
Section 0002: ROADWAY					
0150	403600	1,160.000	S.Y.	OPEN GRADED FRICTION COURSE COMPLETE	
0160	414000	3,800.000	SYIN	COLD MILLING (ASPHALT)	
0170	416000	1,100.000	S.Y.	MINOR PAVEMENT	
0180	455000	300.000	S.Y.	DIAMOND GRINDING OF PCCP	
0190	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0200	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0210	618011	1.000	LS	PUBLIC AWARENESS	\$5,000.00000

0220	621000	1.000	LS	MOBILIZATION	
0230	631000	800.000	L.F.	RUMBLE STRIPS	
0240	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0250	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION	
0260	704000	10,100.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0270	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
(27 Items)					

Proposal E100140

Roadway Recon, Bridge Replacement

Proposal information table

Date Generated: 05/18/2017

Sections: 2

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 40

Counties: Dona Ana

Project ID: E100140

Proposal items table

Line	Item	Quantity	Unit	Description	Price
Section 0001: BRIDGE					
0010	210000	902.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES	
0020	210001	137.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION	
0030	511030	261.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA	
0040	516000	44.000	C.Y.	FLOWABLE FILL	
0050	540060	58,925.000	LB	REINFORCING BARS GRADE 60	
0060	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	

0070	602000	180.000	C.Y.	RIPRAP CLASS A	
0080	602060	61.000	S.Y.	RIPRAP CLASS G	
0090	604301	60.000	S.Y.	REINFORCED SOIL SLOPE	
Section 0002: ROADWAY					
0100	201000	1.000	LS	CLEARING AND GRUBBING	
0110	203000	2,440.000	C.Y.	UNCLASSIFIED EXCAVATION	
0120	203100	20.000	C.Y.	BORROW	
0130	207000	3,120.000	S.Y.	SUBGRADE PREPARATION	
0140	303000	1,100.000	TON	BASE COURSE	
0150	416000	2,300.000	S.Y.	MINOR PAVEMENT	
0160	531001	1,625.000	S.F.	PERMANENT ANTI-GRAFFITI PROTECTIVE COATING	
0170	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS	
0180	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	
0190	601110	1,600.000	S.Y.	REMOVAL OF SURFACING	
0200	606542	205.000	L.F.	CONCRETE WALL BARRIER 42"	
0210	607046	25.000	L.F.	CHAIN LINK FENCE SECURITY FENCE 6'	

0220	608004	135.000	S.Y.	CONCRETE SIDEWALK 4"	
0230	609424	125.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"	
0240	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT	
0250	621000	1.000	LS	MOBILIZATION	
0260	622002	1.000	EACH	FIELD LABORATORY, TYPE II	
0270	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY	
0280	701000	28.000	S.F.	PANEL SIGNS	
0290	701100	40.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS	
0300	702000	545.000	S.F.	CONSTRUCTION SIGNING	
0310	702100	850.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING	
0320	702110	2.000	EACH	PORTABLE SIGN SUPPORT	
0330	702238	12.000	EACH	BARRICADE, TYPE III-8'	
0340	702525	18.000	EACH	CHANNELIZATION DEVICES TYPE DRUM	
0350	702610	5.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN	
0360	703003	4.000	EACH	OBJECT MARKER TYPE 3	

0370	703300	26.000	EACH	REFLECTIVE BARRIER DELINEATOR	
0380	704000	6,500.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"	
0390	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR	
0400	802000	1.000	LS	POST CONSTRUCTION PLANS	\$1,500.00000
(40 Items)					