

Proposal 2100554

Roadway Reconstruction, CBCs

Proposal information table

Date Generated: 09/21/2017

Sections: 2

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 113

Counties: Otero

Project ID: 2100554

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0020	201000	1.000	LS	CLEARING AND GRUBBING
0030	203000	124,400.000	C.Y.	UNCLASSIFIED EXCAVATION
0040	203200	12,600.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
0050	207000	273,250.000	S.Y.	SUBGRADE PREPARATION
0060	303000	94,400.000	TON	BASE COURSE

0070	404010	7,920.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COM
0080	405000	31,600.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0090	407000	325.000	TON	ASPHALT MATERIAL FOR TACK COAT
0100	408100	262.900	TON	PRIME COAT MATERIAL
0110	414150	314,800.000	S.Y.	COLD MILLING (ASPHALT) 5"
0120	416000	24,600.000	S.Y.	MINOR PAVEMENT
0130	417000	8,930.000	S.Y.	MISCELLANEOUS PAVING
0140	423282	134,200.000	TON	HMA SP-III COMPLETE
0150	511000	320.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0160	511030	1,180.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0170	515000	35.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0180	516000	31.000	C.Y.	FLOWABLE FILL
0190	540060	183,890.000	LB	REINFORCING BARS GRADE 60
0200	541200	20,280.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTUR
0210	570024	1,890.000	L.F.	24" CULVERT PIPE
0220	570030	350.000	L.F.	30" CULVERT PIPE

0230	570036	780.000	L.F.	36" CULVERT PIPE
0240	570048	1,330.000	L.F.	48" CULVERT PIPE
0250	570060	140.000	L.F.	60" CULVERT PIPE
0260	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0270	601110	54,800.000	S.Y.	REMOVAL OF SURFACING
0280	602000	700.000	C.Y.	RIPRAP CLASS A
0290	602010	320.000	C.Y.	RIPRAP CLASS B
0300	603100	41.650	ACRE	TEMPORARY SOIL STABILANT
0310	603220	60.000	L.F.	CHECK DAM TYPE I
0320	603221	50.000	L.F.	CHECK DAM TYPE II
0330	603250	29.000	EACH	DROP INLET PROTECTION TYPE I
0340	603260	8,800.000	S.Y.	CULVERT PROTECTION
0350	603262	19,600.000	L.F.	COMPOSTED MULCH SOCKS
0360	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0370	606001	12,200.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0380	606051	59.000	EACH	END TREATMENT TL-3 END TERMINAL

0390	606053	67.000	EACH	END TREATMENT W-BEAM END ANCHOR
0400	606055	24.000	EACH	END TREATMENT DRIVEWAY END ANCHOR
0410	606061	4,425.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0420	606062	20.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0430	606542	785.000	L.F.	CONCRETE WALL BARRIER 42"
0440	606598	2,300.000	LF	TCWB RETAINED BY THE CONTRACTOR
0450	606599	19,700.000	LF	RESETTING OF TCWB
0460	607010	60,700.000	L.F.	BARBED WIRE FENCE (GAME FENCE) 4'
0470	607014	6,100.000	L.F.	WOVEN WIRE FENCE 4'
0480	607026	94.000	L.F.	CHAIN LINK FENCE 6'
0490	607251	10.000	EACH	REMOVE AND RESET GATE
0500	607316	18.000	EACH	STANDARD GATE, 16'
0510	608004	70.000	S.Y.	CONCRETE SIDEWALK 4"
0520	608304	8,430.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED)
0530	609330	24,400.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 30"
0540	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES

0550	617000		1.000	LS	VIBRATION MONITORING
0560	617003		1.000	LS	VIDEO TAPING
0570	617004		1.000	LS	VIBRATION RISK SURVEY
0580	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0590	618011		1.000	LS	PUBLIC AWARENESS
0600	621000		1.000	LS	MOBILIZATION
0610	623113		2.000	EACH	MEDIAN DROP INLET 5'X5' (RURAL) H=0'0" TO 3'0"
0620	623114		2.000	EACH	MEDIAN DROP INLET 5'X5' (RURAL) H=3'1" TO 6'0"
0630	631000		149,600.000	L.F.	RUMBLE STRIPS
0640	632000		31.280	ACRE	CLASS A SEEDING
0650	632020		3.450	ACRE	CLASS C SEEDING
0660	662260		1.000	EACH	DROP MANHOLE
0670	663206		1.000	LS	WATER SYSTEM
0680	667110		79.000	EACH	MAIL BOX INSTALLATION-SINGLE
0690	667130		4.000	EACH	MAIL BOX INSTALLATION-MULTIPLE
0700	701000		5,810.000	S.F.	PANEL SIGNS

0710	701010	200.000	S.F.	EXTRUDED PANEL SIGNS
0720	701100	8,700.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL
0730	701108	50.000	L.F.	STEEL I-BEAM POST TY S4X7.7
0740	701208	4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST
0750	702000	3,670.000	S.F.	CONSTRUCTION SIGNING
0760	702100	3,590.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION
0770	702110	66.000	EACH	PORTABLE SIGN SUPPORT
0780	702238	102.000	EACH	BARRICADE, TYPE III-8'
0790	702525	642.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0800	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY
0810	702610	11.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0820	702613	2.000	EACH	SPEED DETECTOR RADAR TRAILER
0830	703001	2.000	EACH	OBJECT MARKER TYPE 1
0840	703002	70.000	EACH	OBJECT MARKER TYPE 2
0850	703003	90.000	EACH	OBJECT MARKER TYPE 3
0860	704000	562,200.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"

0870	704099	764,000.000	L.F.	TEMPORARY STRIPING
0880	704100	3,600.000	L.F.	REMOVABLE MARKING TAPE
0890	704224	1,700.000	L.F.	RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 2
0900	704320	8.000	EACH	RETROREFLECTORIZED PLASTIC RIGHT ARROW
0910	704330	90.000	EACH	RETROREFLECTORIZED PLASTIC LEFT ARROW
0920	704400	47.000	EACH	RETROREFLECTORIZED PLASTIC WORD (ONLY)
0930	704540	4.000	EACH	RETROREFLECTORIZED PLASTIC RIGHT LANE DROP A
0940	704876	27,270.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER
0950	715015	3.000	EACH	REMOVE AND RESET TRAFFIC WARNING ASSEMBLY
0960	720100	6.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNI
0970	720110	56.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0980	721000	20,000.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0990	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
1000	802000	1.000	LS	POST CONSTRUCTION PLANS
1010	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL

Section 0002: BRIDGE

1020	203000	1,100.000	C.Y.	UNCLASSIFIED EXCAVATION
1030	210000	19,000.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURE
1040	511000	930.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
1050	511030	2,990.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
1060	519001	310.000	S.Y.	NON STRUCTURAL SHOTCRETE
1070	533000	180.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
1080	540060	784,800.000	LB	REINFORCING BARS GRADE 60
1090	570024	32.000	L.F.	24" CULVERT PIPE
1100	602000	1,830.000	C.Y.	RIPRAP CLASS A
1110	602030	950.000	C.Y.	RIPRAP CLASS D
1120	602200	540.000	C.Y.	GABIONS
1130	623113	3.000	EACH	MEDIAN DROP INLET 5'X5' (RURAL) H=0'0" TO 3'0"
(113 Items)				

Proposal 6100901A

Rdwy Recon (HMA), Bridge Rehab

Proposal information table

Date Generated: 09/20/2017

Sections: 2

Date Revised: 10/05/2017

Amendments: 1

Call Order: 002

Highway Number:

Items: 105

Counties: McKinley

Project ID: 6100901A

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	27,000.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203100	14,000.000	C.Y.	BORROW
0040	203211	24,300.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0050	206000	267.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
0060	209000	3.450	MILE	BLADING AND RESHAPING

0070	301013	89,920.000	S.Y.	COLD CENTRAL PLANT RECYCLE-FOAMED ASPHALT ST
0080	301014	460.000	TON	ASPHALT BINDER
0090	301015	342.000	TON	MINERAL FILLER
0100	303000	35,010.000	TON	BASE COURSE
0110	403701	1,390.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0120	405000	14,800.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0130	407000	80.000	TON	ASPHALT MATERIAL FOR TACK COAT
0140	408100	180.000	TON	PRIME COAT MATERIAL
0150	417000	34,540.000	S.Y.	MISCELLANEOUS PAVING
0160	423282	38,880.000	TON	HMA SP-III COMPLETE
0170	450100	3,560.000	S.Y.	CONCRETE PAVEMENT-10"
0180	450199	1.000	ALOW	PRECONSTRUCTION PERSONNEL TRAINING
0190	452000	3,270.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS
0200	455100	3,560.000	S.Y.	DIAMOND GROOVING OF PCCP
0210	511000	8.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0220	511030	165.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA

0230	515000	45.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0240	540060	26,500.000	LB	REINFORCING BARS GRADE 60
0250	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0260	570018	2,350.000	L.F.	18" CULVERT PIPE
0270	570048	10.000	L.F.	48" CULVERT PIPE
0280	570049	1.000	EACH	48" CULVERT PIPE END SECTION
0290	570062	414.000	L.F.	60" CULVERT PIPE - SLIP LINING
0300	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0310	601110	122,440.000	S.Y.	REMOVAL OF SURFACING
0320	602000	370.000	C.Y.	RIPRAP CLASS A
0330	602200	29.000	C.Y.	GABIONS
0340	603100	17.500	ACRE	TEMPORARY SOIL STABILANT
0350	603221	50.000	L.F.	CHECK DAM TYPE II
0360	603250	11.000	EACH	DROP INLET PROTECTION TYPE I
0370	603260	450.000	S.Y.	CULVERT PROTECTION
0380	603262	2,260.000	L.F.	COMPOSTED MULCH SOCKS

0390	603281		1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0400	606001		3,475.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0410	606011		187.500	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0420	606051		10.000	EACH	END TREATMENT TL-3 END TERMINAL
0430	606053		3.000	EACH	END TREATMENT W-BEAM END ANCHOR
0440	606062		11.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0450	606499		120.000	L.F.	POST AND CABLE BARRIER
0460	606532		203.000	L.F.	CONCRETE WALL BARRIER 32"
0470	606542		270.000	L.F.	CONCRETE WALL BARRIER 42"
0480	606610		34,100.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0490	606619		17,000.000	L.F.	RESETTING OF TCWB (10')
0500	607014		1,350.000	L.F.	WOVEN WIRE FENCE 4'
0510	610042		1.000	EACH	CATTLE GUARD 42'
0520	613000		1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0530	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0540	618011		1.000	LS	PUBLIC AWARENESS

0550	621000		1.000	LS	MOBILIZATION
0560	622002		1.000	EACH	FIELD LABORATORY, TYPE II
0570	622110		1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATOR
0580	630100		18,300.000	L.F.	MULTIPLE GLARE SHIELDING
0590	631000		29,600.000	L.F.	RUMBLE STRIPS
0600	632000		9.000	ACRE	CLASS A SEEDING
0610	632020		5.600	ACRE	CLASS C SEEDING
0620	701000		910.000	S.F.	PANEL SIGNS
0630	701010		265.000	S.F.	EXTRUDED PANEL SIGNS
0640	701100		1,375.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL S
0650	701109		57.000	L.F.	STEEL I-BEAM POST TYPE W6X9
0660	701112		44.000	L.F.	STEEL I-BEAM POST TYPE W6X12
0670	701209		4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST V
0680	701212		4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST V
0690	702610		4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0700	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION

0710	703100	50.000	EACH	ROAD DELINEATOR TYPE GUIDE
0720	703205	96.000	EACH	TUBULAR FLEXIBLE TRAFFIC MARKER
0730	704000	28,000.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0740	704002	61,548.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"
0750	704099	151,100.000	L.F.	TEMPORARY STRIPING
0760	704208	280.000	L.F.	RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 8"
0770	704701	7,624.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0780	704735	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LA
0790	704856	60.000	EACH	REFLECTIVE RAISED PAVEMENT MARKER TYPE C
0800	704869	62.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER T
0810	704876	1,300.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER
0820	704877	1,000.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER
0830	720060	8.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0840	720110	18.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0850	721000	168,400.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0860	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

0870	802000		1.000	LS	POST CONSTRUCTION PLANS
0880	901000		1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
Section 0002: BRIDGE					
0890	210000		243.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES
0900	512003		105.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0910	530300		1,500.000	LB	REPLACEMENT REINFORCING BARS GRADE 60
0920	533000		4.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0930	535100		1,095.000	S.Y.	CONCRETE SURFACE TREATMENT
0940	536001		1,095.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK
0950	540160		23,940.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0960	543002		545.000	L.F.	METAL RAILING, TYPE A42
0970	546000		1.000	LS	RECOATING STRUCTURES
0980	546200		15,000.000	S.F.	SP 3 POWER TOOL CLEANING
0990	546210		15,000.000	S.F.	SP 11 POWER TOOL CLEANING
1000	548001		1,510.000	S.F.	COATING OF CONCRETE - STAIN
1010	562000		82.000	L.F.	BRIDGE JOINT STRIP SEAL

1020	565000	78.000	L.F.	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
1030	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
1040	604002	224.000	S.Y.	GEOTEXTILE CLASS 2
1050	604300	448.000	S.Y.	GEOGRID REINFORCEMENT
(105 Items)				

Proposal 6100901B

Rdwy Recon (PCCP), Bridge Rehab

Proposal information table

Date Generated: 09/20/2017

Sections: 2

Date Revised: 10/05/2017

Amendments: 1

Call Order: 003

Highway Number:

Items: 99

Counties: McKinley

Project ID: 6100901B

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	21,000.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203100	14,000.000	C.Y.	BORROW
0040	203211	24,200.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0050	206000	267.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
0060	209000	3.450	MILE	BLADING AND RESHAPING

0070	303000	37,430.000	TON	BASE COURSE
0080	405000	14,800.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0090	411000	340.000	LB	HOT POURED CRACK SEALING
0100	416000	9,240.000	S.Y.	MINOR PAVEMENT
0110	417000	59,760.000	S.Y.	MISCELLANEOUS PAVING
0120	450100	11,870.000	S.Y.	CONCRETE PAVEMENT-10"
0130	450120	73,370.000	S.Y.	CONCRETE PAVEMENT-12"
0140	450199	1.000	ALOW	PRECONSTRUCTION PERSONNEL TRAINING
0150	452000	83,240.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS
0160	455100	85,240.000	S.Y.	DIAMOND GROOVING OF PCCP
0170	511000	8.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0180	511030	165.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0190	515000	45.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0200	540060	26,500.000	LB	REINFORCING BARS GRADE 60
0210	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0220	570018	2,350.000	L.F.	18" CULVERT PIPE

0230	570048	10.000	L.F.	48" CULVERT PIPE
0240	570049	1.000	EACH	48" CULVERT PIPE END SECTION
0250	570062	414.000	L.F.	60" CULVERT PIPE - SLIP LINING
0260	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0270	601110	122,440.000	S.Y.	REMOVAL OF SURFACING
0280	602000	370.000	C.Y.	RIPRAP CLASS A
0290	602200	29.000	C.Y.	GABIONS
0300	603100	17.500	ACRE	TEMPORARY SOIL STABILANT
0310	603221	50.000	L.F.	CHECK DAM TYPE II
0320	603250	11.000	EACH	DROP INLET PROTECTION TYPE I
0330	603260	450.000	S.Y.	CULVERT PROTECTION
0340	603262	2,260.000	L.F.	COMPOSTED MULCH SOCKS
0350	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0360	606001	3,475.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0370	606011	187.500	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0380	606051	10.000	EACH	END TREATMENT TL-3 END TERMINAL

0390	606053		3.000	EACH	END TREATMENT W-BEAM END ANCHOR
0400	606062		11.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0410	606499		120.000	L.F.	POST AND CABLE BARRIER
0420	606532		203.000	L.F.	CONCRETE WALL BARRIER 32"
0430	606542		270.000	L.F.	CONCRETE WALL BARRIER 42"
0440	606610		34,100.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0450	606619		17,000.000	L.F.	RESETTING OF TCWB (10')
0460	607014		1,350.000	L.F.	WOVEN WIRE FENCE 4'
0470	610042		1.000	EACH	CATTLE GUARD 42'
0480	613000		1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0490	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0500	618011		1.000	LS	PUBLIC AWARENESS
0510	621000		1.000	LS	MOBILIZATION
0520	622002		1.000	EACH	FIELD LABORATORY, TYPE II
0530	630100		18,300.000	L.F.	MULTIPLE GLARE SHIELDING
0540	631000		29,600.000	L.F.	RUMBLE STRIPS

0550	632000	9.000	ACRE	CLASS A SEEDING
0560	632020	5.600	ACRE	CLASS C SEEDING
0570	701000	910.000	S.F.	PANEL SIGNS
0580	701010	265.000	S.F.	EXTRUDED PANEL SIGNS
0590	701100	1,375.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL S
0600	701109	57.000	L.F.	STEEL I-BEAM POST TYPE W6X9
0610	701112	44.000	L.F.	STEEL I-BEAM POST TYPE W6X12
0620	701209	4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST V
0630	701212	4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST V
0640	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0650	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0660	703100	50.000	EACH	ROAD DELINEATOR TYPE GUIDE
0670	703205	96.000	EACH	TUBULAR FLEXIBLE TRAFFIC MARKER
0680	704000	28,000.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0690	704002	61,548.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"
0700	704099	151,100.000	L.F.	TEMPORARY STRIPING

0710	704208	280.000	L.F.	RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 8
0720	704701	7,624.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0730	704735	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LA
0740	704856	60.000	EACH	REFLECTIVE RAISED PAVEMENT MARKER TYPE C
0750	704869	62.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER T
0760	704876	1,300.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER
0770	704877	1,000.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER
0780	720060	8.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0790	720110	18.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0800	721000	168,400.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0810	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0820	802000	1.000	LS	POST CONSTRUCTION PLANS
0830	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
Section 0002: BRIDGE				
0840	210000	243.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES
0850	512003	105.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)

0860	530300	1,500.000	LB	REPLACEMENT REINFORCING BARS GRADE 60
0870	533000	4.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0880	535100	1,095.000	S.Y.	CONCRETE SURFACE TREATMENT
0890	536001	1,095.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK
0900	540160	23,940.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0910	543002	545.000	L.F.	METAL RAILING, TYPE A42
0920	546000	1.000	LS	RECOATING STRUCTURES
0930	546200	15,000.000	S.F.	SP 3 POWER TOOL CLEANING
0940	546210	15,000.000	S.F.	SP 11 POWER TOOL CLEANING
0950	548001	1,510.000	S.F.	COATING OF CONCRETE - STAIN
0960	562000	82.000	L.F.	BRIDGE JOINT STRIP SEAL
0970	565000	78.000	L.F.	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
0980	604002	224.000	S.Y.	GEOTEXTILE CLASS 2
0990	604300	448.000	S.Y.	GEOGRID REINFORCEMENT

(99 Items)

Proposal 1100810A

Rdwy Recon(HMA),Lighting,Signal

Proposal information table

Date
Generated: 09/20/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 004

Highway
Number:

Items: 123

Counties: Grant

Project ID: 1100810A

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	18,065.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203301	3,200.000	C.Y.	ROCK EXCAVATION
0040	207000	42,100.000	S.Y.	SUBGRADE PREPARATION
0050	210000	560.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES
0060	303000	13,100.000	TON	BASE COURSE

0070	405000	7,700.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0080	407000	11.000	TON	ASPHALT MATERIAL FOR TACK COAT
0090	408100	71.000	TON	PRIME COAT MATERIAL
0100	416000	2,400.000	S.Y.	MINOR PAVEMENT
0110	423283	9,380.000	TON	HMA SP-IV COMPLETE
0120	502030	450.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER
0130	511000	448.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0140	515000	28.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0150	516000	1,785.000	C.Y.	FLOWABLE FILL
0160	540060	46,260.000	LB	REINFORCING BARS GRADE 60
0170	570018	41.000	L.F.	18" CULVERT PIPE
0180	570019	4.000	EACH	18" CULVERT PIPE END SECTION
0190	570024	627.000	L.F.	24" CULVERT PIPE
0200	570030	126.000	L.F.	30" CULVERT PIPE
0210	570031	2.000	EACH	30" CULVERT PIPE END SECTION
0220	570048	107.000	L.F.	48" CULVERT PIPE

0230	570437	557.000	L.F.	24" STORM DRAIN CULVERT PIPE
0240	570449	218.000	L.F.	30" STORM DRAIN CULVERT PIPE
0250	570461	1,436.000	L.F.	36" STORM DRAIN CULVERT PIPE
0260	570467	872.000	L.F.	42" STORM DRAIN CULVERT PIPE
0270	570473	180.000	L.F.	48" STORM DRAIN CULVERT PIPE
0280	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0290	601110	24,600.000	S.Y.	REMOVAL OF SURFACING
0300	602000	194.000	C.Y.	RIPRAP CLASS A
0310	603100	3.000	ACRE	TEMPORARY SOIL STABILANT
0320	603220	35.000	L.F.	CHECK DAM TYPE I
0330	603250	6.000	EACH	DROP INLET PROTECTION TYPE I
0340	603262	4,820.000	L.F.	COMPOSTED MULCH SOCKS
0350	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0360	604003	600.000	S.Y.	GEOTEXTILE CLASS 3
0370	606598	600.000	LF	TCWB RETAINED BY THE CONTRACTOR
0380	606599	4,320.000	LF	RESETTING OF TCWB

0390	607004	420.000	L.F.	BARBED WIRE FENCE 4'
0400	607014	20.000	L.F.	WOVEN WIRE FENCE 4'
0410	607024	310.000	L.F.	CHAIN LINK FENCE 4'
0420	607026	290.000	L.F.	CHAIN LINK FENCE 6'
0430	607079	768.000	L.F.	PEDESTRIAN/BICYCLE RAILING
0440	607318	2.000	EACH	STANDARD GATE, 18'
0450	607407	1.000	EACH	CHAIN LINK GATE, 7' (SPAN)
0460	608004	4,420.000	S.Y.	CONCRETE SIDEWALK 4"
0470	608106	3,300.000	S.Y.	DRIVE PAD 6"
0480	608404	1,450.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)
0490	609324	410.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 24"
0500	609424	12,160.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"
0510	609478	3,890.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"
0520	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0530	617000	1.000	LS	VIBRATION MONITORING
0540	617003	1.000	LS	VIDEO TAPING

0550	617004	1.000	LS	VIBRATION RISK SURVEY
0560	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0570	618011	1.000	LS	PUBLIC AWARENESS
0580	621000	1.000	LS	MOBILIZATION
0590	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0600	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0610	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
0620	623021	6.000	EACH	MEDIAN DROP INLET TYPE II (URBAN)
0630	623084	1.000	EACH	MEDIAN DROP INLET 10'X5' (URBAN) H=3'1" TO 6'0"
0640	623105	1.000	EACH	MEDIAN DROP INLET 5'X5' (URBAN) H=3'1" TO 6'0"
0650	623311	7.000	EACH	CURB DROP INLET TYPE I-B, 0' TO 4'
0660	623312	4.000	EACH	CURB DROP INLET TYPE II-B, 0' TO 4'
0670	623313	4.000	EACH	CURB DROP INLET TYPE III-B, 0' TO 4'
0680	623315	1.000	EACH	CURB DROP INLET TYPE V-B, 0' TO 4'
0690	623331	4.000	EACH	CURB DROP INLET TYPE I-B, OVER 4'
0700	623332	3.000	EACH	CURB DROP INLET TYPE II-B, OVER 4'

0710	623333	2.000	EACH	CURB DROP INLET TYPE III-B, OVER 4'
0720	632000	2.000	ACRE	CLASS A SEEDING
0730	632020	1.000	ACRE	CLASS C SEEDING
0740	662000	6.000	EACH	MANHOLE TYPE C-4' DIAMETER 0' TO 6' DEPTH
0750	662002	3.000	EACH	MANHOLE TYPE C-4' DIAMETER OVER 6' TO 10' DEPTH
0760	662010	3.000	EACH	MANHOLE TYPE C-6' DIAMETER 0' TO 6' DEPTH
0770	662022	9.000	EACH	MANHOLE TYPE C-6' DIAMETER OVER 6' TO 10' DEPTH
0780	662040	1.000	EACH	MANHOLE TYPE C-8' DIAMETER 0' TO 6' DEPTH
0790	662042	2.000	EACH	MANHOLE TYPE C-8' DIAMETER OVER 6' TO 10' DEPTH
0800	663049	1.000	LS	PRECONSTRUCTION UTILITY SURVEY
0810	663206	1.000	LS	WATER SYSTEM
0820	667110	21.000	EACH	MAIL BOX INSTALLATION-SINGLE
0830	667120	6.000	EACH	MAIL BOX INSTALLATION-DOUBLE
0840	667130	11.000	EACH	MAIL BOX INSTALLATION-MULTIPLE
0850	667219	880.000	S.F.	GRAVITY WALL
0860	701000	1,010.000	S.F.	PANEL SIGNS

0870	701031	2.000	EACH	REMOVE AND RESET TRAFFIC SIGN
0880	701100	2,180.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0890	701101	10.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR ALUMINUM PANEL
0900	702610	10.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0910	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0920	703001	15.000	EACH	OBJECT MARKER TYPE 1
0930	703110	10.000	EACH	ROAD DELINEATOR TYPE HAZARD
0940	704000	83,400.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0950	704099	42,130.000	L.F.	TEMPORARY STRIPING
0960	704100	3,580.000	L.F.	REMOVABLE MARKING TAPE
0970	704700	7,570.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
0980	704715	2.000	EACH	HOT THERMPLASTIC PAVEMENT MARKING COMBINATION (THR
0990	704717	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
1000	704718	36.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
1010	704720	9.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
1020	704728	70.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING YIELD LINE

1030	704732	21.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING BIKE SYMBOL (BIK
1040	704733	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING HANDICAPPED SYM
1050	704875	390.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TD
1060	705000	1.000	ALOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS
1070	706350	1.000	LS	POWER SERVICE INSTALLATION
1080	706405	2.000	EACH	LIGHTING CONTROL CABINET-SIX CIRCUIT
1090	707540	70.000	EACH	TYPE V STANDARD, 40'
1100	709020	12,860.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
1110	709030	740.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)
1120	710000	28.000	EACH	ELECTRICAL PULL BOX (STANDARD)
1130	710010	2.000	EACH	ELECTRICAL PULL BOX (LARGE)
1140	710400	1.000	EACH	TRAFFIC SIGNAL MANHOLE
1150	711102	26,270.000	L.F.	SINGLE CONDUCTOR 2
1160	711230	180.000	L.F.	SINGLE CONDUCTOR 3/0
1170	716701	70.000	EACH	LED ROADWAY LUMINAIRE
1180	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES

1190	720100	4.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT
1200	720110	40.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
1210	721000	27,300.000	L.F.	REMOVAL OF PAVEMENT STRIPE
1220	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
1230	802000	1.000	LS	POST CONSTRUCTION PLANS
(123 Items)				

Proposal 1100810B

Rdwy Recon(PCCP),Lighting,Signal

Proposal information table

Date Generated: 09/20/2017

Sections: 1

Date Revised:

Amendments: 0

Call Order: 005

Highway Number:

Items: 123

Counties: Grant

Project ID: 1100810B

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	18,065.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203301	3,200.000	C.Y.	ROCK EXCAVATION
0040	207000	42,300.000	S.Y.	SUBGRADE PREPARATION
0050	210000	560.000	C.Y.	EXCAVATION AND BACKFILL FOR MAJOR STRUCTURES
0060	303000	13,270.000	TON	BASE COURSE

0070	405000	7,700.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0080	408100	42.000	TON	PRIME COAT MATERIAL
0090	416000	2,400.000	S.Y.	MINOR PAVEMENT
0100	423283	4,740.000	TON	HMA SP-IV COMPLETE
0110	451070	16,690.000	S.Y.	CONCRETE PAVEMENT-7"
0120	502030	450.000	L.F.	DRILLED SHAFT FOUNDATION 30" DIAMETER
0130	511000	448.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0140	515000	28.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0150	516000	1,785.000	C.Y.	FLOWABLE FILL
0160	540060	46,260.000	LB	REINFORCING BARS GRADE 60
0170	570018	41.000	L.F.	18" CULVERT PIPE
0180	570019	4.000	EACH	18" CULVERT PIPE END SECTION
0190	570024	627.000	L.F.	24" CULVERT PIPE
0200	570030	126.000	L.F.	30" CULVERT PIPE
0210	570031	2.000	EACH	30" CULVERT PIPE END SECTION
0220	570048	107.000	L.F.	48" CULVERT PIPE

0230	570437	557.000	L.F.	24" STORM DRAIN CULVERT PIPE
0240	570449	218.000	L.F.	30" STORM DRAIN CULVERT PIPE
0250	570461	1,436.000	L.F.	36" STORM DRAIN CULVERT PIPE
0260	570467	872.000	L.F.	42" STORM DRAIN CULVERT PIPE
0270	570473	180.000	L.F.	48" STORM DRAIN CULVERT PIPE
0280	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0290	601110	24,600.000	S.Y.	REMOVAL OF SURFACING
0300	602000	194.000	C.Y.	RIPRAP CLASS A
0310	603100	3.000	ACRE	TEMPORARY SOIL STABILANT
0320	603220	35.000	L.F.	CHECK DAM TYPE I
0330	603250	6.000	EACH	DROP INLET PROTECTION TYPE I
0340	603262	4,820.000	L.F.	COMPOSTED MULCH SOCKS
0350	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0360	604003	600.000	S.Y.	GEOTEXTILE CLASS 3
0370	606598	600.000	LF	TCWB RETAINED BY THE CONTRACTOR
0380	606599	4,320.000	LF	RESETTING OF TCWB

0390	607004	420.000	L.F.	BARBED WIRE FENCE 4'
0400	607014	20.000	L.F.	WOVEN WIRE FENCE 4'
0410	607024	310.000	L.F.	CHAIN LINK FENCE 4'
0420	607026	290.000	L.F.	CHAIN LINK FENCE 6'
0430	607079	768.000	L.F.	PEDESTRIAN/BICYCLE RAILING
0440	607318	2.000	EACH	STANDARD GATE, 18'
0450	607407	1.000	EACH	CHAIN LINK GATE, 7' (SPAN)
0460	608004	4,420.000	S.Y.	CONCRETE SIDEWALK 4"
0470	608106	3,300.000	S.Y.	DRIVE PAD 6"
0480	608404	1,450.000	S.Y.	CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED)
0490	609324	410.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 24"
0500	609424	12,160.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 24"
0510	609478	3,890.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE D 6" X 18"
0520	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0530	617000	1.000	LS	VIBRATION MONITORING
0540	617003	1.000	LS	VIDEO TAPING

0550	617004	1.000	LS	VIBRATION RISK SURVEY
0560	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0570	618011	1.000	LS	PUBLIC AWARENESS
0580	621000	1.000	LS	MOBILIZATION
0590	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0600	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0610	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
0620	623021	6.000	EACH	MEDIAN DROP INLET TYPE II (URBAN)
0630	623084	1.000	EACH	MEDIAN DROP INLET 10'X5' (URBAN) H=3'1" TO 6'0"
0640	623105	1.000	EACH	MEDIAN DROP INLET 5'X5' (URBAN) H=3'1" TO 6'0"
0650	623311	7.000	EACH	CURB DROP INLET TYPE I-B, 0' TO 4'
0660	623312	4.000	EACH	CURB DROP INLET TYPE II-B, 0' TO 4'
0670	623313	4.000	EACH	CURB DROP INLET TYPE III-B, 0' TO 4'
0680	623315	1.000	EACH	CURB DROP INLET TYPE V-B, 0' TO 4'
0690	623331	4.000	EACH	CURB DROP INLET TYPE I-B, OVER 4'
0700	623332	3.000	EACH	CURB DROP INLET TYPE II-B, OVER 4'

0710	623333	2.000	EACH	CURB DROP INLET TYPE III-B, OVER 4'
0720	632000	2.000	ACRE	CLASS A SEEDING
0730	632020	1.000	ACRE	CLASS C SEEDING
0740	662000	6.000	EACH	MANHOLE TYPE C-4' DIAMETER 0' TO 6' DEPTH
0750	662002	3.000	EACH	MANHOLE TYPE C-4' DIAMETER OVER 6' TO 10' DEPTH
0760	662010	3.000	EACH	MANHOLE TYPE C-6' DIAMETER 0' TO 6' DEPTH
0770	662022	9.000	EACH	MANHOLE TYPE C-6' DIAMETER OVER 6' TO 10' DEPTH
0780	662040	1.000	EACH	MANHOLE TYPE C-8' DIAMETER 0' TO 6' DEPTH
0790	662042	2.000	EACH	MANHOLE TYPE C-8' DIAMETER OVER 6' TO 10' DEPTH
0800	663049	1.000	LS	PRECONSTRUCTION UTILITY SURVEY
0810	663206	1.000	LS	WATER SYSTEM
0820	667110	21.000	EACH	MAIL BOX INSTALLATION-SINGLE
0830	667120	6.000	EACH	MAIL BOX INSTALLATION-DOUBLE
0840	667130	11.000	EACH	MAIL BOX INSTALLATION-MULTIPLE
0850	667219	880.000	S.F.	GRAVITY WALL
0860	701000	1,010.000	S.F.	PANEL SIGNS

0870	701031	2.000	EACH	REMOVE AND RESET TRAFFIC SIGN
0880	701100	2,180.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0890	701101	10.000	EACH	MULTI-DIRECTIONAL SLIP BASE POSTS FOR ALUMINUM PANEL
0900	702610	10.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0910	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0920	703001	15.000	EACH	OBJECT MARKER TYPE 1
0930	703110	10.000	EACH	ROAD DELINEATOR TYPE HAZARD
0940	704000	83,400.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0950	704099	42,130.000	L.F.	TEMPORARY STRIPING
0960	704100	3,580.000	L.F.	REMOVABLE MARKING TAPE
0970	704700	7,570.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
0980	704715	2.000	EACH	HOT THERMPLASTIC PAVEMENT MARKING COMBINATION (THR
0990	704717	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
1000	704718	36.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
1010	704720	9.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
1020	704728	70.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKING YIELD LINE

1030	704732	21.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING BIKE SYMBOL (BIK
1040	704733	1.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING HANDICAPPED SYM
1050	704875	390.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TD
1060	705000	1.000	ALOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS
1070	706350	1.000	LS	POWER SERVICE INSTALLATION
1080	706405	2.000	EACH	LIGHTING CONTROL CABINET-SIX CIRCUIT
1090	707540	70.000	EACH	TYPE V STANDARD, 40'
1100	709020	12,860.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
1110	709030	740.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)
1120	710000	28.000	EACH	ELECTRICAL PULL BOX (STANDARD)
1130	710010	2.000	EACH	ELECTRICAL PULL BOX (LARGE)
1140	710400	1.000	EACH	TRAFFIC SIGNAL MANHOLE
1150	711102	26,270.000	L.F.	SINGLE CONDUCTOR 2
1160	711230	180.000	L.F.	SINGLE CONDUCTOR 3/0
1170	716701	70.000	EACH	LED ROADWAY LUMINAIRE
1180	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES

1190	720100	4.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT
1200	720110	40.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
1210	721000	27,300.000	L.F.	REMOVAL OF PAVEMENT STRIPE
1220	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
1230	802000	1.000	LS	POST CONSTRUCTION PLANS
(123 Items)				

Proposal 6101120

Fencing, Wildlife Detect System

Proposal information table

Date
Generated: 09/20/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 006

Highway
Number:

Items: 21

Counties: Sandoval

Project ID: 6101120

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203100	17.000	C.Y.	BORROW
0030	303000	32.000	TON	BASE COURSE
0040	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCT
0050	607010	1,450.000	L.F.	BARBED WIRE FENCE (GAME FENCE) 4'
0060	607012	40,800.000	L.F.	GAME FENCE

0070	607013		6.000	EACH	GAME ESCAPE RAMP
0080	607455		7.000	EACH	CHAIN LINK GATE, 8' S X 8' R
0090	607498		10.000	EACH	CHAIN LINK GATE, 12' SPAN X 8' RISE
0100	607504		10.000	EACH	CHAIN LINK GATE, 18' SPAN X 8' RISE
0110	607951		245.000	L.F.	ELECTRIFIED BARRIER
0120	607952		2.000	EACH	WILDLIFE DETECTION AND WARNING SYSTEM
0130	610074		3.000	EACH	GAME GUARD 24'
0140	613000		1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0150	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0160	618011		1.000	LS	PUBLIC AWARENESS
0170	621000		1.000	LS	MOBILIZATION
0180	702610		2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0190	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0200	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0210	802000		1.000	LS	POST CONSTRUCTION PLANS

(21 Items)

Proposal 9900721

Metal Guardrail Installation

Proposal information table

Date
Generated: 09/20/2017

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 007

Highway
Number:

Items: 23

Counties: Dona Ana

Project ID: 9900721

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0020	606001	54,737.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0030	606002	100.000	L.F.	DOUBLE FACED W-BEAM GUARDRAIL
0040	606011	893.750	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0050	606051	88.000	EACH	END TREATMENT TL-3 END TERMINAL
0060	606053	29.000	EACH	END TREATMENT W-BEAM END ANCHOR

0070	606054		22.000	EACH	END TREATMENT THRIE-BEAM END ANCHOR
0080	606061		781.250	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0090	606062		2.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0100	606542		68.000	L.F.	CONCRETE WALL BARRIER 42"
0110	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0120	618011		1.000	LS	PUBLIC AWARENESS
0130	621000		1.000	LS	MOBILIZATION
0140	702000		1,915.000	S.F.	CONSTRUCTION SIGNING
0150	702100		930.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION
0160	702110		94.000	EACH	PORTABLE SIGN SUPPORT
0170	702238		2.000	EACH	BARRICADE, TYPE III-8'
0180	702525		340.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0190	702600		2.000	EACH	SEQUENTIAL ARROW DISPLAY
0200	702610		7.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0210	702613		2.000	EACH	SPEED DETECTOR RADAR TRAILER
0220	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

0230

802000

1.000 LS

POST CONSTRUCTION PLANS

(23 Items)

Proposal A300767

ITS

Proposal information table

Date Generated: 09/20/2017

Sections: 1

Date Revised:

Amendments: 0

Call Order: 008

Highway Number:

Items: 18

Counties: Bernalillo

Project ID: A300767

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	502042	63.000	L.F.	DRILLED SHAFT FOUNDATION 42" DIAMETER
0020	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0030	621000	1.000	LS	MOBILIZATION
0040	667500	4.000	EACH	BOLLARD
0050	701330	3.000	EACH	OVERHEAD SIGN STRUCTURE, BUTTERFLY TYPE, 18-
0060	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN

0070	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0080	702811		1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND
0090	706100		3.000	EACH	SERVICE RISER (SIGNAL)
0100	706200		2.000	EACH	METER PEDESTAL (SIGNAL)
0110	706350		1.000	LS	POWER SERVICE INSTALLATION
0120	709020		4,525.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
0130	710000		3.000	EACH	ELECTRICAL PULL BOX (STANDARD)
0140	711220		1,855.000	L.F.	SINGLE CONDUCTOR 2/0
0150	720050		3.000	EACH	PERMANENT VEHICULAR IMPACT ATTENUATOR UNIT
0160	750000		1.000	LS	INTELLIGENT TRANSPORTATION SYSTEM
0170	750060		11.000	EACH	ITS PULLBOX (33"X24"X24")
0180	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
(18 Items)					