

# Proposal 1101630

## Roadway Rehabilitation

### Proposal information table

**Date Generated:** 10/12/2017

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 001

**Highway Number:**

**Items:** 24

**Counties:** Luna

**Project ID:** 1101630

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	404010	13,990.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE C
0020	407000	386.000	TON	ASPHALT MATERIAL FOR TACK COAT
0030	414000	2,400,400.000	SYIN	COLD MILLING (ASPHALT)
0040	423282	114,000.000	TON	HMA SP-III COMPLETE
0050	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0060	621000	1.000	LS	MOBILIZATION

0070	631000	318,100.000	L.F.	RUMBLE STRIPS
0080	702000	600.000	S.F.	CONSTRUCTION SIGNING
0090	702100	750.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCT
0100	702110	35.000	EACH	PORTABLE SIGN SUPPORT
0110	702238	2.000	EACH	BARRICADE, TYPE III-8'
0120	702525	320.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0130	702600	1.000	EACH	SEQUENTIAL ARROW DISPLAY
0140	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0150	702613	1.000	EACH	SPEED DETECTOR RADAR TRAILER
0160	704099	383,600.000	L.F.	TEMPORARY STRIPING
0170	704701	383,900.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0180	704869	4,240.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARK
0190	704870	8,480.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARK
0200	704876	24,190.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MAR
0210	721000	2,750.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0220	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

0230	802000		1.000	LS	POST CONSTRUCTION PLANS
------	--------	--	-------	----	-------------------------

0240	901000		1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
------	--------	--	-------	----	------------------------------------

**(24 Items)**

# Proposal 4101240

Roadway Rehab, Roadway Recon

Proposal information table

**Date**  
**Generated:** 10/12/2017

**Sections:** 1

**Date**  
**Revised:**

**Amendments:** 0

**Call Order:** 002

**Highway**  
**Number:**

**Items:** 43

**Counties:** Guadalupe

**Project ID:** 4101240

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0020	203000	1,167.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	207000	2,334.000	S.Y.	SUBGRADE PREPARATION
0040	208000	14.000	MILE	LINEAR GRADING
0050	303010	1,167.000	C.Y.	BASE COURSE
0060	403705	7,627.000	TON	WMA OGFC COMPLETE

0070	407000	113.000	TON	ASPHALT MATERIAL FOR TACK COAT
0080	414000	1,031,679.000	SYIN	COLD MILLING (ASPHALT)
0090	416000	2,734.000	S.Y.	MINOR PAVEMENT
0100	424003	68,303.000	TON	WMA SP-III COMPLETE
0110	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0120	603262	2,300.000	L.F.	COMPOSTED MULCH SOCKS
0130	606001	4,925.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0140	606011	412.500	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0150	606051	14.000	EACH	END TREATMENT TL-3 END TERMINAL
0160	606052	10.000	EACH	END TREATMENT TL-2 END TERMINAL
0170	606053	20.000	EACH	END TREATMENT W-BEAM END ANCHOR
0180	606062	8.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIE
0190	606610	200.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0200	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0210	618011	1.000	LS	PUBLIC AWARENESS
0220	621000	1.000	LS	MOBILIZATION

0230	622002		1.000	EACH	FIELD LABORATORY, TYPE II
0240	622100		1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0250	622110		1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABO
0260	631000		147,445.000	L.F.	RUMBLE STRIPS
0270	701000		2,053.000	S.F.	PANEL SIGNS
0280	701100		3,714.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PA
0290	702610		2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0300	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0310	702850		1.000	ALLOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE
0320	703100		300.000	EACH	ROAD DELINEATOR TYPE GUIDE
0330	703110		4.000	EACH	ROAD DELINEATOR TYPE HAZARD
0340	703400		126.000	EACH	1/10TH MILE DELINEATOR
0350	704002		381,710.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"
0360	704011		4.000	EACH	RETROREFLECTORIZED PAINTED MARKING THR
0370	704030		8.000	EACH	RETROREFLECTORIZED PAINTED MARKING WRO
0380	704869		176.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MAR

0390	704871		24.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARK
0400	704872		2,136.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARK
0410	720060		2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK 2
0420	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0430	901000		1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
<b>(43 Items)</b>					

# Proposal 2101320

## Roadway Rehabilitation

### Proposal information table

**Date Generated:** 10/12/2017

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 003

**Highway Number:**

**Items:** 46

**Counties:** Chaves

**Project ID:** 2101320

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0020	207000	1,060.000	S.Y.	SUBGRADE PREPARATION
0030	303140	1,060.000	S.Y.	BASE COURSE 4"
0040	404010	5,472.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COM
0050	407000	151.000	TON	ASPHALT MATERIAL FOR TACK COAT
0060	414000	770,750.000	SYIN	COLD MILLING (ASPHALT)



0070	415010	267,300.000	S.Y.	COLD IN-SITU RECYCLING (CIR) OF EXISTING SURF
0080	415011	1,357.000	TON	CIR EMULSION
0090	415012	550.000	TON	CIR RECYCLING ADDITIVE
0100	415013	136.000	TON	CIR SEALING EMULSION
0110	415014	26,750.000	S.Y.	CIR REPAIR
0120	417000	1,060.000	S.Y.	MISCELLANEOUS PAVING
0130	423282	49,090.000	TON	HMA SP-III COMPLETE
0140	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0150	601110	1,060.000	S.Y.	REMOVAL OF SURFACING
0160	606001	2,270.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0170	606051	11.000	EACH	END TREATMENT TL-3 END TERMINAL
0180	606053	5.000	EACH	END TREATMENT W-BEAM END ANCHOR
0190	606061	460.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0200	606062	6.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0210	606598	600.000	LF	TCWB RETAINED BY THE CONTRACTOR
0220	606599	600.000	LF	RESETTING OF TCWB

0230	613000		1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0240	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0250	621000		1.000	LS	MOBILIZATION
0260	631000		112,500.000	L.F.	RUMBLE STRIPS
0270	701000		1,510.000	S.F.	PANEL SIGNS
0280	701100		600.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL
0290	702000		1,402.000	S.F.	CONSTRUCTION SIGNING
0300	702100		1,488.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION
0310	702110		47.000	EACH	PORTABLE SIGN SUPPORT
0320	702525		250.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0330	702600		2.000	EACH	SEQUENTIAL ARROW DISPLAY
0340	702610		1.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0350	702613		1.000	EACH	SPEED DETECTOR RADAR TRAILER
0360	702850		1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE
0370	704000		410,250.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0380	704002		338,500.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"

0390	704099	239,100.000	L.F.	TEMPORARY STRIPING
0400	704876	4,500.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKE
0410	720060	1.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONE
0420	720110	5.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0430	721000	59,800.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0440	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0450	802000	1.000	LS	POST CONSTRUCTION PLANS
0460	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
<b>(46 Items)</b>				

# Proposal 4100880

Bridge Replacement, Rdwy Recon

Proposal information table

Date  
Generated: 10/12/2017

Sections: 2

Date  
Revised:

Amendments: 0

Call Order: 004

Highway  
Number:

Items: 69

Counties: Harding

Project ID: 4100880

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: BRIDGE</b>				
0010	203000	963.000	C.Y.	UNCLASSIFIED EXCAVATION
0020	210002	72.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0030	210003	460.000	C.Y.	MAJOR STRUCTURE BACKFILL
0040	502036	375.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER
0050	502142	60.000	L.F.	PERMANENT CASING 42" DIAMETER
0060	502600	24.000	L.F.	OBSTRUCTION REMOVAL

0070	505001	14.000	EACH	CROSSHOLE SONIC LOGGING DEPARTMENT TESTING
0080	505010	2.000	EACH	LOW STRAIN INTEGRITY DEPARTMENT TESTING
0090	511300	74.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A
0100	512003	367.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0110	518054	1,099.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 5
0120	536001	1,073.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DE
0130	540060	32,170.000	LB	REINFORCING BARS GRADE 60
0140	540160	76,930.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0150	541000	13,312.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
0160	543002	500.000	L.F.	METAL RAILING, TYPE A42
0170	562000	77.000	L.F.	BRIDGE JOINT STRIP SEAL
0180	564000	73.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SE
0190	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0200	602000	403.000	C.Y.	RIPRAP CLASS A
0210	602030	337.000	C.Y.	RIPRAP CLASS D

**Section 0002: ROADWAY**

0220	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0230	201000	1.000	LS	CLEARING AND GRUBBING
0240	203000	4,800.000	C.Y.	UNCLASSIFIED EXCAVATION
0250	203100	10,500.000	C.Y.	BORROW
0260	207000	6,720.000	S.Y.	SUBGRADE PREPARATION
0270	303015	6,400.000	S.Y.	BASE COURSE
0280	405000	6,400.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0290	408100	11.000	TON	PRIME COAT MATERIAL
0300	416000	5,340.000	S.Y.	MINOR PAVEMENT
0310	502036	72.000	L.F.	DRILLED SHAFT FOUNDATION 36" DIAMETER
0320	502600	4.000	L.F.	OBSTRUCTION REMOVAL
0330	505001	4.000	EACH	CROSSHOLE SONIC LOGGING DEPARTMENT TESTING
0340	505010	1.000	EACH	LOW STRAIN INTEGRITY DEPARTMENT TESTING
0350	511300	50.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A
0360	511352	500.000	LB	REUSABLE TEMPORARY BRIDGE ADDITIONAL COMP
0370	511355	1.000	EACH	REUSABLE TEMPORARY BRIDGE ERECTION

0380	511360	1.000	EACH	REUSABLE TEMPORARY BRIDGE DISMANTLING
0390	540060	9,870.000	LB	REINFORCING BARS GRADE 60
0400	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0410	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0420	603100	11.000	ACRE	TEMPORARY SOIL STABILANT
0430	603221	80.000	L.F.	CHECK DAM TYPE II
0440	603262	2,687.000	L.F.	COMPOSTED MULCH SOCKS
0450	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0460	606001	2,112.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0470	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL
0480	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0490	606610	620.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0500	607004	4,980.000	L.F.	BARBED WIRE FENCE 4'
0510	607251	2.000	EACH	REMOVE AND RESET GATE
0520	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0530	618011	1.000	LS	PUBLIC AWARENESS

0540	621000		1.000	LS	MOBILIZATION
0550	622002		1.000	EACH	FIELD LABORATORY, TYPE II
0560	622100		1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0570	622110		1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
0580	632000		5.000	ACRE	CLASS A SEEDING
0590	632020		4.000	ACRE	CLASS C SEEDING
0600	701000		32.000	S.F.	PANEL SIGNS
0610	701100		66.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0620	702610		2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0630	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0640	704000		14,650.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0650	704099		2,210.000	L.F.	TEMPORARY STRIPING
0660	720060		4.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONE
0670	721000		502.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0680	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0690	802000		1.000	LS	POST CONSTRUCTION PLANS



(69 Items)