

# Proposal 6100901

## Roadway Reconstruction, Bridge Rehabilitation

Proposal information table

**Date  
Generated:** 03/08/2018

**Sections:** 2

**Date  
Revised:** 03/21/2018

**Amendments:** 1

**Call Order:** 001

**Highway  
Number:**

**Items:** 109

**Counties:** McKinley

**Project ID:** 6100901

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	34,640.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203100	10,870.000	C.Y.	BORROW
0040	203211	24,300.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0050	203350	21,580.000	C.Y.	SUBBASE
0060	206000	267.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION

0070	209000		3.450	MILE	BLADING AND RESHAPING
0080	301013		89,920.000	S.Y.	COLD CENTRAL PLANT RECYCLE-FOAMED ASPHALT ST
0090	301014		456.000	TON	ASPHALT BINDER
0100	301015		342.000	TON	MINERAL FILLER
0110	303000		35,010.000	TON	BASE COURSE
0120	403701		1,570.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0130	405000		16,900.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0140	407000		96.000	TON	ASPHALT MATERIAL FOR TACK COAT
0150	408100		198.000	TON	PRIME COAT MATERIAL
0160	414000		79,600.000	SYIN	COLD MILLING (ASPHALT)
0170	417000		23,140.000	S.Y.	MISCELLANEOUS PAVING
0180	423282		38,880.000	TON	HMA SP-III COMPLETE
0190	451100		3,560.000	S.Y.	CONCRETE PAVEMENT-10"
0200	452000		3,270.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS
0210	455100		3,560.000	S.Y.	DIAMOND GROOVING OF PCCP
0220	511000		8.000	C.Y.	STRUCTURAL CONCRETE, CLASS A

0230	511030	417.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0240	515000	17.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0250	540060	50,900.000	LB	REINFORCING BARS GRADE 60
0260	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0270	570018	2,350.000	L.F.	18" CULVERT PIPE
0280	570048	10.000	L.F.	48" CULVERT PIPE
0290	570049	1.000	EACH	48" CULVERT PIPE END SECTION
0300	570062	414.000	L.F.	60" CULVERT PIPE - SLIP LINING
0310	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0320	601110	122,440.000	S.Y.	REMOVAL OF SURFACING
0330	602000	370.000	C.Y.	RIPRAP CLASS A
0340	602200	29.000	C.Y.	GABIONS
0350	603100	17.500	ACRE	TEMPORARY SOIL STABILANT
0360	603221	50.000	L.F.	CHECK DAM TYPE II
0370	603250	11.000	EACH	DROP INLET PROTECTION TYPE I
0380	603260	450.000	S.Y.	CULVERT PROTECTION

0390	603262	2,260.000	L.F.	COMPOSTED MULCH SOCKS
0400	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0410	606001	3,775.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0420	606011	187.500	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0430	606051	11.000	EACH	END TREATMENT TL-3 END TERMINAL
0440	606053	3.000	EACH	END TREATMENT W-BEAM END ANCHOR
0450	606062	12.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0460	606499	120.000	L.F.	POST AND CABLE BARRIER
0470	606532	203.000	L.F.	CONCRETE WALL BARRIER 32"
0480	606542	356.000	L.F.	CONCRETE WALL BARRIER 42"
0490	606610	12,700.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0500	606619	6,000.000	L.F.	RESETTING OF TCWB (10')
0505	606710	22,000.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (20')
0506	606719	11,000.000	L.F.	RESETTING OF TCWB (20')
0510	607014	1,350.000	L.F.	WOVEN WIRE FENCE 4'
0520	610042	1.000	EACH	CATTLE GUARD 42'

0530	613000		1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0540	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0550	618011		1.000	LS	PUBLIC AWARENESS
0560	621000		1.000	LS	MOBILIZATION
0570	622002		1.000	EACH	FIELD LABORATORY, TYPE II
0580	622110		1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATOR
0590	630100		19,400.000	L.F.	MULTIPLE GLARE SHIELDING
0600	631000		27,590.000	L.F.	RUMBLE STRIPS
0610	632000		9.000	ACRE	CLASS A SEEDING
0620	632020		5.600	ACRE	CLASS C SEEDING
0630	701000		870.000	S.F.	PANEL SIGNS
0640	701010		250.000	S.F.	EXTRUDED PANEL SIGNS
0650	701100		1,520.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL S
0660	701109		57.000	L.F.	STEEL I-BEAM POST TYPE W6X9
0670	701112		44.000	L.F.	STEEL I-BEAM POST TYPE W6X12
0680	701209		4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST V

0690	701212		4.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM POST V
0700	702610		4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0710	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0720	703100		50.000	EACH	ROAD DELINEATOR TYPE GUIDE
0730	703205		96.000	EACH	TUBULAR FLEXIBLE TRAFFIC MARKER
0740	704000		28,000.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0750	704002		61,548.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"
0760	704099		171,700.000	L.F.	TEMPORARY STRIPING
0770	704208		280.000	L.F.	RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 8"
0780	704701		7,624.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0790	704735		6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LAN
0800	704856		60.000	EACH	REFLECTIVE RAISED PAVEMENT MARKER TYPE C
0810	704869		62.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER T
0820	704876		2,400.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER,
0830	704877		1,200.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER,
0840	720060		8.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES

0850	720110	18.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0860	721000	194,500.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0870	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0880	802000	1.000	LS	POST CONSTRUCTION PLANS
0890	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
<b>Section 0002: BRIDGE</b>				
0900	210002	243.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0910	210003	243.000	C.Y.	MAJOR STRUCTURE BACKFILL
0920	512003	105.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0930	530300	1,500.000	LB	REPLACEMENT REINFORCING BARS GRADE 60
0940	533000	4.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0950	535100	1,095.000	S.Y.	CONCRETE SURFACE TREATMENT
0960	536001	1,095.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK
0970	540160	23,940.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0980	543002	545.000	L.F.	METAL RAILING, TYPE A42
0990	546000	1.000	LS	RECOATING STRUCTURES

1000	546200	15,000.000	S.F.	SP 3 POWER TOOL CLEANING
1010	546210	15,000.000	S.F.	SP 11 POWER TOOL CLEANING
1020	548001	1,510.000	S.F.	COATING OF CONCRETE - STAIN
1030	562000	82.000	L.F.	BRIDGE JOINT STRIP SEAL
1040	565000	78.000	L.F.	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
1050	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
1060	604002	224.000	S.Y.	GEOTEXTILE CLASS 2
1070	604300	448.000	S.Y.	GEOGRID REINFORCEMENT

**(109 Items)**



# Proposal 2101400

Roadway Reconstruction, Bridge Rehabilitation, Lighting

Proposal information table

**Date Generated:** 03/08/2018

**Sections:** 2

**Date Revised:**

**Amendments:** 0

**Call Order:** 002

**Highway Number:**

**Items:** 57

**Counties:** Curry

**Project ID:** 2101400

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	207000	5,786.000	S.Y.	SUBGRADE PREPARATION
0020	303000	1,929.000	TON	BASE COURSE
0030	451105	5,786.000	S.Y.	CONCRETE PAVEMENT 10 1/2"
0040	452000	7,871.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS
0050	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0060	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0070	601110	5,786.000	S.Y.	REMOVAL OF SURFACING
0080	603262	2,012.000	L.F.	COMPOSTED MULCH SOCKS
0090	606598	120.000	LF	TCWB RETAINED BY THE CONTRACTOR
0100	607220	2,003.000	L.F.	REMOVE AND REBUILD CHAIN LINK FENCE
0110	608004	1,178.000	S.Y.	CONCRETE SIDEWALK 4"
0120	608106	9.000	S.Y.	DRIVE PAD 6"
0130	609424	155.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6"
0140	609706	16.000	L.F.	CONCRETE LAYDOWN CURB 6"
0150	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0160	618011	1.000	LS	PUBLIC AWARENESS
0170	621000	1.000	LS	MOBILIZATION
0180	690001	1.000	ALLOW	RAILWAY FLAGGING
0190	701000	110.000	S.F.	PANEL SIGNS
0200	701100	230.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL
0210	702000	832.000	S.F.	CONSTRUCTION SIGNING
0220	702100	1,196.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION

0230	702110		7.000	EACH	PORTABLE SIGN SUPPORT
0240	702220		4.000	EACH	BARRICADE, TYPE II
0250	702238		8.000	EACH	BARRICADE, TYPE III-8'
0260	702525		54.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0270	702610		3.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0280	704000		25,000.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0290	704320		2.000	EACH	RETROREFLECTORIZED PLASTIC RIGHT ARROW
0300	704330		4.000	EACH	RETROREFLECTORIZED PLASTIC LEFT ARROW
0310	704340		4.000	EACH	RETROREFLECTORIZED PLASTIC THRU ARROW
0320	709020		250.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
0330	710000		2.000	EACH	ELECTRICAL PULL BOX (STANDARD)
0340	710200		5.000	EACH	METAL PULL BOX
0350	716000		1.000	LS	LIGHTING SYSTEM
0360	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0370	802000		1.000	LS	POST CONSTRUCTION PLANS

**Section 0002: BRIDGE**

0380	210002	460.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0390	210003	240.000	C.Y.	MAJOR STRUCTURE BACKFILL
0400	511000	8.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0410	511200	140.000	S.Y.	STRUCTURAL CONCRETE, CLASS A-4"
0420	512003	222.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0430	514032	95.000	L.F.	CONCRETE BARRIER RAILINGS 32"
0440	516000	150.000	C.Y.	FLOWABLE FILL
0450	529000	1.000	LS	PIER AND ABUTMENT BEARING MODIFICATIONS
0460	533000	121.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0470	534000	10.000	GAL	EPOXY INJECTION, TYPE I
0480	536001	2,765.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK
0490	540060	4,390.000	LB	REINFORCING BARS GRADE 60
0500	540160	31,180.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0510	541100	2,487.000	LB	STRUCTURAL STEEL FOR STEEL BRIDGES
0520	543300	71.000	L.F.	REMOVE AND RESET METAL RAILING
0530	546210	260.000	S.F.	SP 11 POWER TOOL CLEANING

0540	562000	154.000	L.F.	BRIDGE JOINT STRIP SEAL
0550	565000	150.000	L.F.	PREFORMED SILICONE-COATED FOAM JOINT SYSTEM
0560	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0570	607220	100.000	L.F.	REMOVE AND REBUILD CHAIN LINK FENCE

**(57 Items)**

# Proposal 4101500

## Bridge Rehabilitation

### Proposal information table

**Date**  
**Generated:** 03/08/2018

**Sections:** 2

**Date**  
**Revised:**

**Amendments:** 0

**Call Order:** 003

**Highway**  
**Number:**

**Items:** 32

**Counties:** Colfax

**Project ID:** 4101500

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: BRIDGE</b>				
0010	210002	11.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0020	210003	9.000	C.Y.	MAJOR STRUCTURE BACKFILL
0030	452000	884.000	L.F.	SEALING CONCRETE PAVEMENT JOINTS
0040	455000	811.000	S.Y.	DIAMOND GRINDING OF PCCP
0050	512003	34.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0060	530300	1,000.000	LB	REPLACEMENT REINFORCING BARS GRADE 60

0070	533000		22.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0080	533001		632.000	EACH	EMBEDDED GALVANIC ANODES
0090	536001		954.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE D
0100	540160		8,400.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0110	543002		424.000	L.F.	METAL RAILING, TYPE A42
0120	546000		1.000	LS	RECOATING STRUCTURES
0130	546200		747.000	S.F.	SP 3 POWER TOOL CLEANING
0140	546210		374.000	S.F.	SP 11 POWER TOOL CLEANING
0150	601000		1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
<b>Section 0002: ROADWAY</b>					
0160	107000		1.000	LS	ENVIRONMENTAL COMMITMENTS
0170	411000		161.000	LB	HOT POURED CRACK SEALING
0180	547000		1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0190	601000		1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0200	606062		5.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0210	606063		5.000	EACH	EXISTING BEAM GUARDRAIL TO 31? BEAM GUARD

0220	606610	250.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0230	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURE
0240	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0250	621000	1.000	LS	MOBILIZATION
0260	701000	26.000	S.F.	PANEL SIGNS
0270	702610	3.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0280	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0290	704002	876.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"
0300	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZO
0310	720110	2.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0320	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

**(32 Items)**



# Proposal 99007309900731R

## Metal Guardrail Installation

### Proposal information table

**Date**  
**Generated:** 03/08/2018

**Sections:** 1

**Date**  
**Revised:**

**Amendments:** 0

**Call Order:** 004

**Highway**  
**Number:**

**Items:** 11

**Counties:** Quay San Miguel

**Project ID:** 99007309900731R

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	303010	600.000	C.Y.	BASE COURSE
0020	601000	1.000	LS	REMOVAL OF STRUCTURES AND O
0030	606001	16,175.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0040	606011	1,987.500	L.F.	SINGLE FACE THRIE-BEAM GUARD
0050	606051	56.000	EACH	END TREATMENT TL-3 END TERMIN
0060	606053	20.000	EACH	END TREATMENT W-BEAM END AN

0070	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0080	621000		1.000	LS	MOBILIZATION
0090	702610		4.000	EACH	PORTABLE CHANGEABLE MESSAGE
0100	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR C
0110	801000		1.000	LS	CONSTRUCTION STAKING BY THE
<b>(11 Items)</b>					

# Proposal 9900721R

## Metal Guardrail Replacement

Proposal information table

**Date Generated:** 03/08/2018

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 005

**Highway Number:**

**Items:** 23

**Counties:** Dona Ana

**Project ID:** 9900721R

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0020	606001	54,737.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0030	606002	100.000	L.F.	DOUBLE FACED W-BEAM GUARDRAIL
0040	606011	893.750	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0050	606051	88.000	EACH	END TREATMENT TL-3 END TERMINAL
0060	606053	29.000	EACH	END TREATMENT W-BEAM END ANCHOR

0070	606054		22.000	EACH	END TREATMENT THRIE-BEAM END ANCHOR
0080	606061		781.250	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0090	606062		2.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0100	606542		68.000	L.F.	CONCRETE WALL BARRIER 42"
0110	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0120	618011		1.000	LS	PUBLIC AWARENESS
0130	621000		1.000	LS	MOBILIZATION
0140	702000		1,720.000	S.F.	CONSTRUCTION SIGNING
0150	702100		930.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION
0160	702110		76.000	EACH	PORTABLE SIGN SUPPORT
0170	702238		2.000	EACH	BARRICADE, TYPE III-8'
0180	702525		472.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0190	702600		2.000	EACH	SEQUENTIAL ARROW DISPLAY
0200	702610		7.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0210	702613		2.000	EACH	SPEED DETECTOR RADAR TRAILER
0220	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

0230

802000

1.000 LS

POST CONSTRUCTION PLANS

**(23 Items)**

# Proposal M501010

Curb & Gutter w/Sidewalk, Minor Pavement (Turnouts)

Proposal information table

Date  
Generated: 03/08/2018

Sections: 1

Date  
Revised:

Amendments: 0

Call Order: 006

Highway  
Number:

Items: 22

Counties: San Juan

Project ID: M501010

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	203000	6.000	C.Y.	UNCLASSIFIED EXCAVATION
0020	207000	170.000	S.Y.	SUBGRADE PREPARATION
0030	303015	170.000	S.Y.	BASE COURSE
0040	414000	560.000	SYIN	COLD MILLING (ASPHALT)
0050	416000	240.000	S.Y.	MINOR PAVEMENT
0060	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTION

0070	607314		2.000	EACH	STANDARD GATE, 14'
0080	608004		140.000	S.Y.	CONCRETE SIDEWALK 4"
0090	608106		100.000	S.Y.	DRIVE PAD 6"
0100	609324		125.000	L.F.	CONCRETE SLOPED CURB AND GUTTER 6" X 2'
0110	609424		150.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE
0120	609706		130.000	L.F.	CONCRETE LAYDOWN CURB 6"
0130	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0140	621000		1.000	LS	MOBILIZATION
0150	663865		1.000	EACH	ADJUST WATER METER TO GRADE
0160	702610		2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0170	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCT
0180	702811		1.000	LS	TRAFFIC CONTROL DEVICES FOR PEDESTRIAN
0190	704000		470.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4'
0200	704701		85.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6'
0210	721000		370.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0220	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTO

(22 Items)



# Proposal 1101740

## Intelligent Transportation System (ITS)

Proposal information table

**Date**  
**Generated:** 03/22/2018

**Sections:** 1

**Date**  
**Revised:**

**Amendments:** 0

**Call Order:** 007

**Highway**  
**Number:**

**Items:** 22

**Counties:** Hidalgo

**Project ID:** 1101740

Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0020	603100	14.400	ACRE	TEMPORARY SOIL STABILANT
0030	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0040	621000	1.000	LS	MOBILIZATION
0050	632000	12.000	ACRE	CLASS A SEEDING
0060	701118	175.000	L.F.	STEEL I-BEAM POST TYPE W8X18

0070	701218		9.000	EACH	BREAKAWAY BASE SYSTEM FOR STEEL I BEAM P
0080	702610		1.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0090	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0100	706100		6.000	EACH	SERVICE RISER (SIGNAL)
0110	706200		6.000	EACH	METER PEDESTAL (SIGNAL)
0120	706350		1.000	LS	POWER SERVICE INSTALLATION
0130	709020		32,150.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
0140	709030		100,000.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)
0150	710000		11.000	EACH	ELECTRICAL PULL BOX (STANDARD)
0160	711210		64,300.000	L.F.	SINGLE CONDUCTOR 1/0
0170	750000		1.000	LS	INTELLIGENT TRANSPORTATION SYSTEM
0180	750001		1.000	LS	ITS ACCEPTANCE TESTING
0190	750060		82.000	EACH	ITS PULLBOX (33"X24"X24")
0200	750080		24.000	EACH	ITS MANHOLE (48"X48"X48")
0210	750100		5.000	EACH	CLOSED CIRCUIT TELEVISION SYSTEM (CCTV)
0220	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

(22 Items)