

Proposal S100520

Roadway Rehabilitation

Proposal information table

Date Generated: 05/16/2018

Sections: 1

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 42

Counties: Santa Fe

Project ID: S100520

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	203200	1,000.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
0020	207000	1,720.000	S.Y.	SUBGRADE PREPARATION
0030	303015	1,720.000	S.Y.	BASE COURSE
0040	403701	3,615.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0050	405000	15,700.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0060	407000	118.000	TON	ASPHALT MATERIAL FOR TACK COAT

0070	408100	1.000	TON	PRIME COAT MATERIAL
0080	414000	900,485.000	SYIN	COLD MILLING (ASPHALT)
0090	423282	49,730.000	TON	HMA SP-III COMPLETE
0100	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTION
0110	606002	737.500	L.F.	DOUBLE FACED W-BEAM GUARDRAIL
0120	606011	10,037.500	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0130	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL
0140	606053	2.000	EACH	END TREATMENT W-BEAM END ANCHOR
0150	606060	320.000	L.F.	MEDIAN PROTECTION SYSTEM
0160	606062	6.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRI
0170	606598	6,720.000	LF	TCWB RETAINED BY THE CONTRACTOR
0180	606599	7,560.000	LF	RESETTING OF TCWB
0190	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0200	618011	1.000	LS	PUBLIC AWARENESS
0210	621000	1.000	LS	MOBILIZATION
0220	631000	71,900.000	L.F.	RUMBLE STRIPS

0230	701000	700.000	S.F.	PANEL SIGNS
0240	701100	1,360.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM P
0250	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0260	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTI
0270	702850	1.000	ALOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE
0280	703100	12.000	EACH	ROAD DELINEATOR TYPE GUIDE
0290	703400	72.000	EACH	1/10TH MILE DELINEATOR
0300	704000	9,600.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0310	704002	174,300.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"
0320	704011	1.000	EACH	RETROREFLECTORIZED PAINTED MARKING THP
0330	704099	167,000.000	L.F.	TEMPORARY STRIPING
0340	704856	56.000	EACH	REFLECTIVE RAISED PAVEMENT MARKER TYPE
0350	704860	6.000	EACH	REFLECTIVE RAISED PAVEMENT MARKER TYPE
0360	720050	2.000	EACH	PERMANENT VEHICULAR IMPACT ATTENUATOR
0370	720060	1.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK
0380	720110	3.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT

0390	721000		23,600.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0400	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0410	802000		1.000	LS	POST CONSTRUCTION PLANS
0420	901000		1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
(42 Items)					

Proposal E100170

Shared-Use Path, Lighting

Proposal information table

Date Generated: 05/16/2018

Sections: 1

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 55

Counties: Dona Ana

Project ID: E100170

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	210.000	C.Y.	UNCLASSIFIED EXCAVATION
0030	203100	5,500.000	C.Y.	BORROW
0040	207000	3,600.000	S.Y.	SUBGRADE PREPARATION
0050	303000	790.000	TON	BASE COURSE
0060	408100	8.000	TON	PRIME COAT MATERIAL

0070	417000	3,600.000	S.Y.	MISCELLANEOUS PAVING
0080	511000	46.000	C.Y.	STRUCTURAL CONCRETE, CLASS A
0090	540060	1,965.000	LB	REINFORCING BARS GRADE 60
0100	570200	30.000	L.F.	53"SX41"R (NOMINAL) CULVERT PIPE ARCH
0110	570201	2.000	EACH	53"SX41"R (NOMINAL) CULVERT PIPE ARCH END SE
0120	570437	70.000	L.F.	24" STORM DRAIN CULVERT PIPE
0130	570441	3.000	EACH	24" STORM DRAIN CULVERT PIPE END SECTION
0140	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0150	602000	55.000	C.Y.	RIPRAP CLASS A
0160	603100	1.800	ACRE	TEMPORARY SOIL STABILANT
0170	603262	500.000	L.F.	COMPOSTED MULCH SOCKS
0180	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0190	606598	260.000	LF	TCWB RETAINED BY THE CONTRACTOR
0200	607004	20.000	L.F.	BARBED WIRE FENCE 4'
0210	608004	60.000	S.Y.	CONCRETE SIDEWALK 4"
0220	608106	500.000	S.Y.	DRIVE PAD 6"

0230	609424	3,265.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE B 6"
0240	609462	140.000	L.F.	CONCRETE VERTICAL CURB AND GUTTER TYPE C 8"
0250	613000	1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0260	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0270	618011	1.000	LS	PUBLIC AWARENESS
0280	621000	1.000	LS	MOBILIZATION
0290	623311	3.000	EACH	CURB DROP INLET TYPE I-B, 0' TO 4'
0300	632000	1.500	ACRE	CLASS A SEEDING
0310	663855	1.000	EACH	ADJUST VALVE BOX TO GRADE
0320	667207	3,360.000	L.F.	STEEL EDGING
0330	667210	2,900.000	S.Y.	LANDSCAPE GRAVEL
0340	701000	153.000	S.F.	PANEL SIGNS
0350	701100	302.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL
0360	702000	1,332.000	S.F.	CONSTRUCTION SIGNING
0370	702100	766.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTIO
0380	702110	24.000	EACH	PORTABLE SIGN SUPPORT

0390	702320	100.000	EACH	VERTICAL PANEL, TYPE BACK TO BACK
0400	702525	136.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0410	703002	7.000	EACH	OBJECT MARKER TYPE 2
0420	703100	26.000	EACH	ROAD DELINEATOR TYPE GUIDE
0430	705000	1.000	ALLOW	SIGNAL/LIGHTING SYSTEM START-UP COSTS
0440	706010	1.000	EACH	SERVICE POLE (LIGHTING)
0450	706110	1.000	EACH	SERVICE RISER (LIGHTING)
0460	706350	1.000	LS	POWER SERVICE INSTALLATION
0470	706420	1.000	EACH	LIGHTING CONTROL CABINET-TWO CIRCUIT
0480	709020	3,420.000	L.F.	RIGID ELECTRICAL CONDUIT 2" (DIA.)
0490	709030	15.000	L.F.	RIGID ELECTRICAL CONDUIT 3" (DIA.)
0500	710000	2.000	EACH	ELECTRICAL PULL BOX (STANDARD)
0510	711102	7,265.000	L.F.	SINGLE CONDUCTOR 2
0520	716600	35.000	EACH	ORNAMENTAL POLE & LUMINAIRE
0530	720060	4.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONE
0540	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR

0550

802000

1.000 LS

POST CONSTRUCTION PLANS

(55 Items)

Proposal 4101620

Metal Guardrail Installation

Proposal information table

Date
Generated: 05/16/2018

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 003

Highway
Number:

Items: 18

Counties: Mora

Project ID: 4101620

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	203100	1,198.000	C.Y.	BORROW
0020	207000	3,594.000	S.Y.	SUBGRADE PREPARATION
0030	407000	2.000	TON	ASPHALT MATERIAL FOR TACK COAT
0040	416000	3,594.000	S.Y.	MINOR PAVEMENT
0050	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTION
0060	606051	18.000	EACH	END TREATMENT TL-3 END TERMINAL

0070	606201		2,725.000	L.F.	SINGLE FACE W-BEAM WEATHERING GUARDRA
0080	606204		4.000	EACH	END TREATMENT WEATHERING DRIVEWAY END
0090	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0100	618011		1.000	LS	PUBLIC AWARENESS
0110	621000		1.000	LS	MOBILIZATION
0120	701000		3,887.000	S.F.	PANEL SIGNS
0130	701100		7,733.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM P
0140	702610		2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0150	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTI
0160	703100		332.000	EACH	ROAD DELINEATOR TYPE GUIDE
0170	704000		468,778.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4'
0180	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTO
(18 Items)					

Proposal 6101120R

Fencing (Game) and Wildlife Detection/Warning System

Proposal information table

Date Generated: 05/24/2018

Sections: 1

Date Revised:

Amendments: 0

Call Order: 004

Highway Number:

Items: 21

Counties: Sandoval

Project ID: 6101120R

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203100	17.000	C.Y.	BORROW
0030	303000	32.000	TON	BASE COURSE
0040	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCT
0050	607010	1,450.000	L.F.	BARBED WIRE FENCE (GAME FENCE) 4'
0060	607012	40,800.000	L.F.	GAME FENCE

0070	607013		6.000	EACH	GAME ESCAPE RAMP
0080	607455		7.000	EACH	CHAIN LINK GATE, 8' S X 8' R
0090	607498		10.000	EACH	CHAIN LINK GATE, 12' SPAN X 8' RISE
0100	607504		10.000	EACH	CHAIN LINK GATE, 18' SPAN X 8' RISE
0110	607951		245.000	L.F.	ELECTRIFIED BARRIER
0120	607952		2.000	EACH	WILDLIFE DETECTION AND WARNING SYSTEM
0130	610074		3.000	EACH	GAME GUARD 24'
0140	613000		1.000	LS	CLEANING CULVERTS AND DRAINAGE STRUCTURES
0150	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0160	618011		1.000	LS	PUBLIC AWARENESS
0170	621000		1.000	LS	MOBILIZATION
0180	702610		2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0190	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0200	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0210	802000		1.000	LS	POST CONSTRUCTION PLANS

(21 Items)

