

Proposal 6100902

Roadway Reconstruction

Proposal information table

Date
Generated: 09/19/2018

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 001

Highway
Number:

Items: 76

Counties: McKinley

Project ID: 6100902

Proposal items table

| Line | Item | Quantity | Unit | Description |
|------------------------------|--------|-----------|------|-------------------------|
| Section 0001: ROADWAY | | | | |
| 0010 | 201000 | 1.000 | LS | CLEARING AND GRUBBING |
| 0020 | 203000 | 8,000.000 | C.Y. | UNCLASSIFIED EXCAVATION |

| | | | | |
|------|--------|------------|------|---|
| 0030 | 203100 | 5,000.000 | C.Y. | BORROW |
| 0040 | 203211 | 8,650.000 | S.Y. | UNSTABLE SUBGRADE STABILIZATION |
| 0050 | 203350 | 11,400.000 | C.Y. | SUBBASE |
| 0060 | 207000 | 23,400.000 | S.Y. | SUBGRADE PREPARATION |
| 0070 | 209000 | 2.270 | MILE | BLADING AND RESHAPING |
| 0080 | 301013 | 81,660.000 | S.Y. | COLD CENTRAL PLANT RECYCLE-FOAMED ASPHALT STABILIZED BASE |
| 0090 | 301014 | 420.000 | TON | ASPHALT BINDER |
| 0100 | 301015 | 311.000 | TON | MINERAL FILLER |
| 0110 | 303000 | 29,810.000 | TON | BASE COURSE |
| 0120 | 403701 | 6,060.000 | TON | OPEN GRADED FRICTION COURSE COMPLETE |
| 0130 | 407000 | 77.000 | TON | ASPHALT MATERIAL FOR TACK COAT |
| 0140 | 408100 | 279.000 | TON | PRIME COAT MATERIAL |

| | | | | |
|------|--------|------------|------|-------------------------------|
| 0150 | 414000 | 17,000.000 | SYIN | COLD MILLING (ASPHALT) |
| 0160 | 417000 | 29,040.000 | S.Y. | MISCELLANEOUS PAVING |
| 0170 | 423282 | 33,380.000 | TON | HMA SP-III COMPLETE |
| 0180 | 511030 | 60.000 | C.Y. | STRUCTURAL CONCRETE, CLASS AA |
| 0190 | 533000 | 303.000 | S.Y. | REPAIR OF CONCRETE STRUCTURES |
| 0200 | 533003 | 910.000 | LB | REPLACEMENT REINFORCING BARS |
| 0210 | 534000 | 12.000 | GAL | EPOXY INJECTION, TYPE I |
| 0220 | 534010 | 20.000 | GAL | EPOXY INJECTION, TYPE II |
| 0230 | 540060 | 5,300.000 | LB | REINFORCING BARS GRADE 60 |
| 0240 | 570024 | 170.000 | L.F. | 24" CULVERT PIPE |
| 0250 | 570025 | 2.000 | EACH | 24" CULVERT PIPE END SECTION |
| 0260 | 570030 | 24.000 | L.F. | 30" CULVERT PIPE |

| | | | | |
|------|--------|------------|------|--|
| 0270 | 570031 | 1.000 | EACH | 30" CULVERT PIPE END SECTION |
| 0280 | 570036 | 6.000 | L.F. | 36" CULVERT PIPE |
| 0290 | 601000 | 1.000 | LS | REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
| 0300 | 601110 | 63,260.000 | S.Y. | REMOVAL OF SURFACING |
| 0310 | 602000 | 20.000 | C.Y. | RIPRAP CLASS A |
| 0320 | 603100 | 14.500 | ACRE | TEMPORARY SOIL STABILANT |
| 0330 | 603250 | 19.000 | EACH | DROP INLET PROTECTION TYPE I |
| 0340 | 603262 | 980.000 | L.F. | COMPOSTED MULCH SOCKS |
| 0350 | 603281 | 1.000 | LS | SWPPP PLAN PREPARATION AND MAINTENANCE |
| 0360 | 606001 | 3,375.000 | L.F. | SINGLE FACE W-BEAM GUARDRAIL |
| 0370 | 606051 | 3.000 | EACH | END TREATMENT TL-3 END TERMINAL |
| 0380 | 606053 | 2.000 | EACH | END TREATMENT W-BEAM END ANCHOR |

| | | | | |
|------|--------|------------|------|--|
| 0390 | 606062 | 2.000 | EACH | TRANSITION METAL BARRIER TO RIGID BARRIER |
| 0400 | 606063 | 1.000 | EACH | EXISTING BEAM GUARDRAIL TO 31? BEAM GUARDRAIL TRANSITION |
| 0410 | 606499 | 1,800.000 | L.F. | POST AND CABLE BARRIER |
| 0420 | 606542 | 11,834.000 | L.F. | CONCRETE WALL BARRIER 42" |
| 0430 | 606598 | 26,700.000 | LF | TCWB RETAINED BY THE CONTRACTOR |
| 0440 | 606599 | 12,460.000 | LF | RESETTING OF TCWB |
| 0450 | 613000 | 1.000 | LS | CLEANING CULVERTS AND DRAINAGE STRUCTURES |
| 0460 | 618000 | 1.000 | LS | TRAFFIC CONTROL MANAGEMENT |
| 0470 | 618011 | 1.000 | LS | PUBLIC AWARENESS |
| 0480 | 621000 | 1.000 | LS | MOBILIZATION |
| 0490 | 622002 | 1.000 | EACH | FIELD LABORATORY, TYPE II |
| 0500 | 622110 | 1.000 | EACH | SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY |

| | | | | |
|------|--------|------------|------|---|
| 0510 | 623012 | 6.000 | EACH | MEDIAN DROP INLET TYPE I (RURAL) H=3'1" TO 6'0" |
| 0520 | 623013 | 11.000 | EACH | MEDIAN DROP INLET TYPE I (RURAL) H=6'1" TO 9'0" |
| 0530 | 623039 | 2.000 | EACH | MEDIAN DROP INLET TYPE III (RURAL) |
| 0540 | 623600 | 2.000 | EACH | JUNCTION BOX |
| 0550 | 631000 | 37,400.000 | L.F. | RUMBLE STRIPS |
| 0560 | 632000 | 10.000 | ACRE | CLASS A SEEDING |
| 0570 | 632020 | 2.500 | ACRE | CLASS C SEEDING |
| 0580 | 701000 | 256.000 | S.F. | PANEL SIGNS |
| 0590 | 701031 | 3.000 | EACH | REMOVE AND RESET TRAFFIC SIGN |
| 0600 | 701100 | 528.000 | L.F. | STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS |
| 0610 | 702610 | 2.000 | EACH | PORTABLE CHANGEABLE MESSAGE SIGN |
| 0620 | 702810 | 1.000 | LS | TRAFFIC CONTROL DEVICES FOR CONSTRUCTION |

| | | | | |
|------|--------|-------------|------|---|
| 0630 | 703002 | 26.000 | EACH | OBJECT MARKER TYPE 2 |
| 0640 | 703100 | 13.000 | EACH | ROAD DELINEATOR TYPE GUIDE |
| 0650 | 703400 | 50.000 | EACH | 1/10TH MILE DELINEATOR |
| 0660 | 704099 | 173,600.000 | L.F. | TEMPORARY STRIPING |
| 0670 | 704701 | 67,708.000 | L.F. | HOT THERMOPLASTIC PAVEMENT MARKINGS 6" |
| 0680 | 704736 | 3.000 | EACH | HOT THERMOPLASTIC PAVEMENT MARKING LEFT LANE DROP ARROW |
| 0690 | 704869 | 24.000 | EACH | PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PG |
| 0700 | 720050 | 2.000 | EACH | PERMANENT VEHICULAR IMPACT ATTENUATOR UNIT |
| 0710 | 720060 | 2.000 | EACH | VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES |
| 0720 | 720110 | 1.000 | EACH | REMOVE/RESET IMPACT ATTENUATOR UNIT |
| 0730 | 721000 | 75,260.000 | L.F. | REMOVAL OF PAVEMENT STRIPE |
| 0740 | 801000 | 1.000 | LS | CONSTRUCTION STAKING BY THE CONTRACTOR |

| | | | | | |
|-------------------|--------|--|-------|----|------------------------------------|
| 0750 | 802000 | | 1.000 | LS | POST CONSTRUCTION PLANS |
| 0760 | 901000 | | 1.000 | LS | CONTRACTOR PROCESS QUALITY CONTROL |
| (76 Items) | | | | | |

Proposal 2100780

Roadway Rehabilitation

Proposal information table

Date
Generated: 09/19/2018

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 002

Highway
Number:

Items: 51

Counties: Chaves

Project ID: 2100780

Proposal items table

| Line | Item | Quantity | Unit | Description |
|------------------------------|--------|-----------|------|--------------------------------|
| Section 0001: ROADWAY | | | | |
| 0010 | 203200 | 2,670.000 | C.Y. | UNSUITABLE MATERIAL EXCAVATION |
| 0020 | 207000 | 2,670.000 | S.Y. | SUBGRADE PREPARATION |

| | | | | |
|------|--------|-------------|------|---|
| 0030 | 303000 | 890.000 | TON | BASE COURSE |
| 0040 | 404010 | 4,130.000 | TON | RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC) |
| 0050 | 407000 | 108.000 | TON | ASPHALT MATERIAL FOR TACK COAT |
| 0060 | 408100 | 5.000 | TON | PRIME COAT MATERIAL |
| 0070 | 414000 | 740,780.000 | SYIN | COLD MILLING (ASPHALT) |
| 0080 | 416000 | 13,750.000 | S.Y. | MINOR PAVEMENT |
| 0090 | 423282 | 30,690.000 | TON | HMA SP-III COMPLETE |
| 0100 | 570437 | 220.000 | L.F. | 24" STORM DRAIN CULVERT PIPE |
| 0110 | 570441 | 1.000 | EACH | 24" STORM DRAIN CULVERT PIPE END SECTION |
| 0120 | 601000 | 1.000 | LS | REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
| 0130 | 606001 | 187.500 | L.F. | SINGLE FACE W-BEAM GUARDRAIL |
| 0140 | 606051 | 2.000 | EACH | END TREATMENT TL-3 END TERMINAL |

| | | | | |
|------|--------|------------|------|---|
| 0150 | 606053 | 3.000 | EACH | END TREATMENT W-BEAM END ANCHOR |
| 0160 | 606062 | 1.000 | EACH | TRANSITION METAL BARRIER TO RIGID BARRIER |
| 0170 | 606532 | 80.000 | L.F. | CONCRETE WALL BARRIER 32" |
| 0180 | 606598 | 1,160.000 | LF | TCWB RETAINED BY THE CONTRACTOR |
| 0190 | 606599 | 1,160.000 | LF | RESETTING OF TCWB |
| 0200 | 609430 | 40.000 | L.F. | CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 30" |
| 0210 | 618000 | 1.000 | LS | TRAFFIC CONTROL MANAGEMENT |
| 0220 | 621000 | 1.000 | LS | MOBILIZATION |
| 0230 | 623311 | 1.000 | EACH | CURB DROP INLET TYPE I-B, 0' TO 4' |
| 0240 | 623504 | 1.000 | EACH | TRANSVERSE DROP INLET TYPE IV, 0' TO 8' |
| 0250 | 631000 | 39,100.000 | L.F. | RUMBLE STRIPS |
| 0260 | 690001 | 1.000 | ALOW | RAILWAY FLAGGING |

| | | | | |
|------|--------|-------------|------|---|
| 0270 | 701000 | 425.000 | S.F. | PANEL SIGNS |
| 0280 | 701100 | 540.000 | L.F. | STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS |
| 0290 | 702000 | 1,622.000 | S.F. | CONSTRUCTION SIGNING |
| 0300 | 702100 | 541.000 | L.F. | STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING |
| 0310 | 702110 | 143.000 | EACH | PORTABLE SIGN SUPPORT |
| 0320 | 702238 | 3.000 | EACH | BARRICADE, TYPE III-8' |
| 0330 | 702525 | 276.000 | EACH | CHANNELIZATION DEVICES TYPE DRUM |
| 0340 | 702600 | 2.000 | EACH | SEQUENTIAL ARROW DISPLAY |
| 0350 | 702610 | 4.000 | EACH | PORTABLE CHANGEABLE MESSAGE SIGN |
| 0360 | 704000 | 342,900.000 | L.F. | RETROREFLECTORIZED PAINTED MARKINGS 4" |
| 0370 | 704099 | 185,900.000 | L.F. | TEMPORARY STRIPING |
| 0380 | 704212 | 2,120.000 | L.F. | RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 12" |

| | | | | |
|------|--------|------------|------|--|
| 0390 | 704224 | 168.000 | L.F. | RETROREFLECTORIZED PLASTIC PAVEMENT STRIPE 24" |
| 0400 | 704320 | 4.000 | EACH | RETROREFLECTORIZED PLASTIC RIGHT ARROW |
| 0410 | 704330 | 9.000 | EACH | RETROREFLECTORIZED PLASTIC LEFT ARROW |
| 0420 | 704440 | 5.000 | EACH | RETROREFLECTORIZED PLASTIC WORD (XING) |
| 0430 | 704600 | 4.000 | EACH | RETROREFLECTORIZED PLASTIC RAILROAD CROSSING |
| 0440 | 704876 | 2,323.000 | EACH | TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG |
| 0450 | 704877 | 1,162.000 | EACH | TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH |
| 0460 | 720060 | 2.000 | EACH | VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES |
| 0470 | 720110 | 2.000 | EACH | REMOVE/RESET IMPACT ATTENUATOR UNIT |
| 0480 | 721000 | 46,300.000 | L.F. | REMOVAL OF PAVEMENT STRIPE |
| 0490 | 801000 | 1.000 | LS | CONSTRUCTION STAKING BY THE CONTRACTOR |
| 0500 | 802000 | 1.000 | LS | POST CONSTRUCTION PLANS |

| | | | | |
|------|--------|-------|----|------------------------------------|
| 0510 | 901000 | 1.000 | LS | CONTRACTOR PROCESS QUALITY CONTROL |
|------|--------|-------|----|------------------------------------|

(51 Items)

Proposal A301444

Roadway Reconstruction, Roadway Rehabilitation, ITS

Proposal information table

Date
Generated: 09/19/2018

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 003

Highway
Number:

Items: 61

Counties: Bernalillo

Project ID: A301444

Proposal items table

| Line | Item | Quantity | Unit | Description |
|------------------------------|--------|-----------|------|-------------------------|
| Section 0001: ROADWAY | | | | |
| 0010 | 201000 | 1.000 | LS | CLEARING AND GRUBBING |
| 0020 | 203000 | 3,600.000 | C.Y. | UNCLASSIFIED EXCAVATION |

| | | | | |
|------|--------|-------------|------|--------------------------------------|
| 0030 | 203100 | 100.000 | C.Y. | BORROW |
| 0040 | 203211 | 14,710.000 | S.Y. | UNSTABLE SUBGRADE STABILIZATION |
| 0050 | 207000 | 15,930.000 | S.Y. | SUBGRADE PREPARATION |
| 0060 | 303000 | 221.000 | TON | BASE COURSE |
| 0070 | 403701 | 2,513.000 | TON | OPEN GRADED FRICTION COURSE COMPLETE |
| 0080 | 407000 | 62.000 | TON | ASPHALT MATERIAL FOR TACK COAT |
| 0090 | 408100 | 31.000 | TON | PRIME COAT MATERIAL |
| 0100 | 414000 | 318,755.000 | SYIN | COLD MILLING (ASPHALT) |
| 0110 | 417000 | 22,190.000 | S.Y. | MISCELLANEOUS PAVING |
| 0120 | 424004 | 15,696.000 | TON | WMA SP-IV COMPLETE |
| 0130 | 451080 | 310.000 | S.Y. | CONCRETE PAVEMENT-8" |
| 0140 | 511000 | 28.000 | C.Y. | STRUCTURAL CONCRETE, CLASS A |

| | | | | |
|------|--------|------------|------|---|
| 0150 | 541200 | 14,142.000 | LB | STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES |
| 0160 | 570018 | 260.000 | L.F. | 18" CULVERT PIPE |
| 0170 | 570024 | 64.000 | L.F. | 24" CULVERT PIPE |
| 0180 | 570025 | 2.000 | EACH | 24" CULVERT PIPE END SECTION |
| 0190 | 601000 | 1.000 | LS | REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
| 0200 | 601110 | 17,500.000 | S.Y. | REMOVAL OF SURFACING |
| 0210 | 602000 | 52.000 | C.Y. | RIPRAP CLASS A |
| 0220 | 603220 | 60.000 | L.F. | CHECK DAM TYPE I |
| 0230 | 603250 | 24.000 | EACH | DROP INLET PROTECTION TYPE I |
| 0240 | 603261 | 16,190.000 | L.F. | MULCH SOCKS |
| 0250 | 603281 | 1.000 | LS | SWPPP PLAN PREPARATION AND MAINTENANCE |
| 0260 | 608004 | 350.000 | S.Y. | CONCRETE SIDEWALK 4" |

| | | | | |
|------|--------|------------|------|---|
| 0270 | 608106 | 650.000 | S.Y. | DRIVE PAD 6" |
| 0280 | 609200 | 220.000 | L.F. | HEADER CURB |
| 0290 | 609430 | 19,350.000 | L.F. | CONCRETE VERTICAL CURB AND GUTTER TYPE B 6" X 30" |
| 0300 | 609636 | 390.000 | L.F. | CONCRETE VALLEY GUTTER 6" X 36" |
| 0310 | 609708 | 1,360.000 | L.F. | CONCRETE LAYDOWN CURB 8" |
| 0320 | 613000 | 1.000 | LS | CLEANING CULVERTS AND DRAINAGE STRUCTURES |
| 0330 | 618000 | 1.000 | LS | TRAFFIC CONTROL MANAGEMENT |
| 0340 | 618011 | 1.000 | LS | PUBLIC AWARENESS |
| 0350 | 621000 | 1.000 | LS | MOBILIZATION |
| 0360 | 622002 | 1.000 | EACH | FIELD LABORATORY, TYPE II |
| 0370 | 622110 | 1.000 | EACH | SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY |
| 0380 | 623000 | 2.000 | EACH | MEDIAN DROP INLET TYPE I (URBAN) H=0'0" TO 3'0" |

| | | | | | |
|------|--------|--|---------|------|--|
| 0390 | 623311 | | 3.000 | EACH | CURB DROP INLET TYPE I-B, 0' TO 4' |
| 0400 | 623312 | | 5.000 | EACH | CURB DROP INLET TYPE II-B, 0' TO 4' |
| 0410 | 623313 | | 5.000 | EACH | CURB DROP INLET TYPE III-B, 0' TO 4' |
| 0420 | 623334 | | 1.000 | EACH | CURB DROP INLET TYPE IV-B, OVER 4' |
| 0430 | 662400 | | 1.000 | EACH | MANHOLE ADJUSTMENT |
| 0440 | 663865 | | 4.000 | EACH | ADJUST WATER METER TO GRADE |
| 0450 | 701000 | | 380.000 | S.F. | PANEL SIGNS |
| 0460 | 701100 | | 840.000 | L.F. | STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGN |
| 0470 | 702610 | | 4.000 | EACH | PORTABLE CHANGEABLE MESSAGE SIGN |
| 0480 | 702810 | | 1.000 | LS | TRAFFIC CONTROL DEVICES FOR CONSTRUCTION |
| 0490 | 702811 | | 1.000 | LS | TRAFFIC CONTROL DEVICES FOR PEDESTRIAN AND BICYCLE |
| 0500 | 702850 | | 1.000 | ALOW | LAW ENFORCEMENT IN CONSTRUCTION ZONE |

| | | | | | |
|------|--------|--|-------------|------|--|
| 0510 | 703002 | | 20.000 | EACH | OBJECT MARKER TYPE 2 |
| 0520 | 704000 | | 155,900.000 | L.F. | RETROREFLECTORIZED PAINTED MARKINGS 4" |
| 0530 | 704009 | | 1.000 | EACH | RETROREFLECTORIZED PAINTED MARKING RIGHT ARROW |
| 0540 | 704010 | | 14.000 | EACH | RETROREFLECTORIZED PAINTED MARKING LEFT ARROW |
| 0550 | 704099 | | 99,000.000 | L.F. | TEMPORARY STRIPING |
| 0560 | 709030 | | 10,460.000 | L.F. | RIGID ELECTRICAL CONDUIT 3" (DIA.) |
| 0570 | 750060 | | 6.000 | EACH | ITS PULLBOX (33"X24"X24") |
| 0580 | 750080 | | 2.000 | EACH | ITS MANHOLE (48"X48"X48") |
| 0590 | 801000 | | 1.000 | LS | CONSTRUCTION STAKING BY THE CONTRACTOR |
| 0600 | 802000 | | 1.000 | LS | POST CONSTRUCTION PLANS |
| 0610 | 901000 | | 1.000 | LS | CONTRACTOR PROCESS QUALITY CONTROL |

(61 Items)

Proposal 9900745

Metal Guardrail Installation

Proposal information table

Date Generated: 09/19/2018

Sections: 1

Date Revised:

Amendments: 0

Call Order: 004

Highway Number:

Items: 24

Counties: Lincoln Otero

Project ID: 9900745

Proposal items table

| Line | Item | Quantity | Unit | Description |
|------------------------------|--------|-----------|------|--|
| Section 0001: ROADWAY | | | | |
| 0010 | 601000 | 1.000 | LS | REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
| 0020 | 606001 | 2,362.500 | L.F. | SINGLE FACE W-BEAM GUARDRAIL |

| | | | | |
|------|--------|------------|------|--|
| 0030 | 606011 | 312.500 | L.F. | SINGLE FACE THRIE-BEAM GUARDRAIL |
| 0040 | 606051 | 82.000 | EACH | END TREATMENT TL-3 END TERMINAL |
| 0050 | 606053 | 88.000 | EACH | END TREATMENT W-BEAM END ANCHOR |
| 0060 | 606054 | 3.000 | EACH | END TREATMENT THRIE-BEAM END ANCHOR |
| 0070 | 606061 | 87.500 | L.F. | DRAINAGE STRUCTURE PROTECTION SYSTEM |
| 0080 | 606062 | 6.000 | EACH | TRANSITION METAL BARRIER TO RIGID BARRIER |
| 0090 | 606201 | 46,825.000 | L.F. | SINGLE FACE W-BEAM WEATHERING GUARDRAIL |
| 0100 | 606204 | 9.000 | EACH | END TREATMENT WEATHERING DRIVEWAY END ANCHOR |
| 0110 | 606301 | 6,512.500 | L.F. | SINGLE FACE THRIE-BEAM WEATHERING GUARDRAIL |
| 0120 | 606598 | 1,160.000 | LF | TCWB RETAINED BY THE CONTRACTOR |
| 0130 | 609324 | 40.000 | L.F. | CONCRETE SLOPED CURB AND GUTTER 6" X 24" |
| 0140 | 618000 | 1.000 | LS | TRAFFIC CONTROL MANAGEMENT |

| | | | | |
|------|--------|-----------|------|---|
| 0150 | 621000 | 1.000 | LS | MOBILIZATION |
| 0160 | 702000 | 1,443.000 | S.F. | CONSTRUCTION SIGNING |
| 0170 | 702100 | 2,611.000 | L.F. | STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING |
| 0180 | 702110 | 58.000 | EACH | PORTABLE SIGN SUPPORT |
| 0190 | 702525 | 420.000 | EACH | CHANNELIZATION DEVICES TYPE DRUM |
| 0200 | 702600 | 4.000 | EACH | SEQUENTIAL ARROW DISPLAY |
| 0210 | 702610 | 5.000 | EACH | PORTABLE CHANGEABLE MESSAGE SIGN |
| 0220 | 720060 | 2.000 | EACH | VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES |
| 0230 | 801000 | 1.000 | LS | CONSTRUCTION STAKING BY THE CONTRACTOR |
| 0240 | 802000 | 1.000 | LS | POST CONSTRUCTION PLANS |

(24 Items)

Proposal S100580

Roadway Reconstruction, Roadway Rehabilitation, Lighting

Proposal information table

Date
Generated: 09/19/2018

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 005

Highway
Number:

Items: 36

Counties: Santa Fe

Project ID: S100580

Proposal items table

| Line | Item | Quantity | Unit | Description |
|------------------------------|--------|----------|------|-------------------------|
| Section 0001: ROADWAY | | | | |
| 0010 | 201000 | 1.000 | LS | CLEARING AND GRUBBING |
| 0020 | 203000 | 620.000 | C.Y. | UNCLASSIFIED EXCAVATION |

| | | | | |
|------|--------|-----------|------|---|
| 0030 | 207000 | 2,800.000 | S.Y. | SUBGRADE PREPARATION |
| 0040 | 303000 | 1,280.000 | TON | BASE COURSE |
| 0050 | 403701 | 100.000 | TON | OPEN GRADED FRICTION COURSE COMPLETE |
| 0060 | 407000 | 1.000 | TON | ASPHALT MATERIAL FOR TACK COAT |
| 0070 | 407001 | 18.000 | TON | FOG SEAL |
| 0080 | 408100 | 5.000 | TON | PRIME COAT MATERIAL |
| 0090 | 416000 | 1,800.000 | S.Y. | MINOR PAVEMENT |
| 0100 | 502030 | 19.500 | L.F. | DRILLED SHAFT FOUNDATION 30" DIAMETER |
| 0110 | 540060 | 650.000 | LB | REINFORCING BARS GRADE 60 |
| 0120 | 601000 | 1.000 | LS | REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
| 0130 | 601110 | 2,600.000 | S.Y. | REMOVAL OF SURFACING |
| 0140 | 608404 | 80.000 | S.Y. | CONCRETE MEDIAN PAVEMENT 4" (COLORED AND PATTERNED) |

| | | | | |
|------|--------|------------|------|---|
| 0150 | 609324 | 220.000 | L.F. | CONCRETE SLOPED CURB AND GUTTER 6" X 24" |
| 0160 | 618000 | 1.000 | LS | TRAFFIC CONTROL MANAGEMENT |
| 0170 | 618011 | 1.000 | LS | PUBLIC AWARENESS |
| 0180 | 621000 | 1.000 | LS | MOBILIZATION |
| 0190 | 701000 | 680.000 | S.F. | PANEL SIGNS |
| 0200 | 701100 | 1,518.000 | L.F. | STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS |
| 0210 | 702527 | 680.000 | L.F. | LANE SEPARATOR SYSTEM |
| 0220 | 702610 | 2.000 | EACH | PORTABLE CHANGEABLE MESSAGE SIGN |
| 0230 | 702810 | 1.000 | LS | TRAFFIC CONTROL DEVICES FOR CONSTRUCTION |
| 0240 | 703004 | 2.000 | EACH | OBJECT MARKER TYPE 4 |
| 0250 | 704000 | 59,700.000 | L.F. | RETROREFLECTORIZED PAINTED MARKINGS 4" |
| 0260 | 704099 | 1,000.000 | L.F. | TEMPORARY STRIPING |

| | | | | |
|------|--------|------------|------|--|
| 0270 | 704320 | 4.000 | EACH | RETROREFLECTORIZED PLASTIC RIGHT ARROW |
| 0280 | 704330 | 4.000 | EACH | RETROREFLECTORIZED PLASTIC LEFT ARROW |
| 0290 | 704400 | 4.000 | EACH | RETROREFLECTORIZED PLASTIC WORD (ONLY) |
| 0300 | 707540 | 2.000 | EACH | TYPE V STANDARD, 40' |
| 0310 | 709020 | 70.000 | L.F. | RIGID ELECTRICAL CONDUIT 2" (DIA.) |
| 0320 | 711102 | 100.000 | L.F. | SINGLE CONDUCTOR 2 |
| 0330 | 716701 | 2.000 | EACH | LED ROADWAY LUMINAIRE |
| 0340 | 721000 | 18,300.000 | L.F. | REMOVAL OF PAVEMENT STRIPE |
| 0350 | 721101 | 33.000 | EACH | REMOVAL OF PAVEMENT MARKING |
| 0360 | 801000 | 1.000 | LS | CONSTRUCTION STAKING BY THE CONTRACTOR |

(36 Items)

Proposal 4101630R

Bridge Rehabilitation, Miscellaneous Paving

Proposal information table

Date
Generated: 09/19/2018

Sections: 2

Date
Revised:

Amendments: 0

Call Order: 006

Highway
Number:

Items: 33

Counties: Union

Project ID: 4101630R

Proposal items table

| Line | Item | Quantity | Unit | Description |
|-----------------------------|--------|----------|------|---------------------------------|
| Section 0001: BRIDGE | | | | |
| 0010 | 512003 | 5.000 | C.Y. | HIGH PERFORMANCE CONCRETE (HPD) |
| 0020 | 514042 | 306.000 | L.F. | CONCRETE BARRIER RAILINGS 42" |

| | | | | |
|------------------------------|--------|-----------|------|--|
| 0030 | 516000 | 5.000 | C.Y. | FLOWABLE FILL |
| 0040 | 531000 | 489.000 | S.Y. | BRIDGE DECK SEALANT MEMBRANE |
| 0050 | 533000 | 233.000 | S.Y. | REPAIR OF CONCRETE STRUCTURES |
| 0060 | 540160 | 650.000 | LB | EPOXY COATED REINFORCING BARS GRADE 60 |
| 0070 | 548002 | 2,400.000 | S.F. | COATING OF CONCRETE - PAINT |
| 0080 | 601000 | 1.000 | LS | REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
| 0090 | 602000 | 100.000 | C.Y. | RIPRAP CLASS A |
| 0100 | 606542 | 72.000 | L.F. | CONCRETE WALL BARRIER 42" |
| Section 0002: ROADWAY | | | | |
| 0110 | 407000 | 1.000 | TON | ASPHALT MATERIAL FOR TACK COAT |
| 0120 | 417000 | 489.000 | S.Y. | MISCELLANEOUS PAVING |
| 0130 | 547000 | 1.000 | LS | SAFETY AND ENVIRONMENTAL REQUIREMENTS |

| | | | | |
|------|--------|---------|------|---|
| 0140 | 601000 | 1.000 | LS | REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
| 0150 | 601110 | 489.000 | S.Y. | REMOVAL OF SURFACING |
| 0160 | 606001 | 762.500 | L.F. | SINGLE FACE W-BEAM GUARDRAIL |
| 0170 | 606051 | 2.000 | EACH | END TREATMENT TL-3 END TERMINAL |
| 0180 | 606053 | 2.000 | EACH | END TREATMENT W-BEAM END ANCHOR |
| 0190 | 606062 | 4.000 | EACH | TRANSITION METAL BARRIER TO RIGID BARRIER |
| 0200 | 606610 | 460.000 | L.F. | TCWB RETAINED BY THE CONTRACTOR (10') |
| 0210 | 606619 | 460.000 | L.F. | RESETTING OF TCWB (10') |
| 0220 | 618000 | 1.000 | LS | TRAFFIC CONTROL MANAGEMENT |
| 0230 | 618011 | 1.000 | LS | PUBLIC AWARENESS |
| 0240 | 621000 | 1.000 | LS | MOBILIZATION |
| 0250 | 701000 | 42.000 | S.F. | PANEL SIGNS |

| | | | | |
|-------------------|--------|---------|------|---|
| 0260 | 701100 | 36.000 | L.F. | STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS |
| 0270 | 702610 | 2.000 | EACH | PORTABLE CHANGEABLE MESSAGE SIGN |
| 0280 | 702810 | 1.000 | LS | TRAFFIC CONTROL DEVICES FOR CONSTRUCTION |
| 0290 | 704000 | 716.000 | L.F. | RETROREFLECTORIZED PAINTED MARKINGS 4" |
| 0300 | 720060 | 1.000 | EACH | VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES |
| 0310 | 720110 | 1.000 | EACH | REMOVE/RESET IMPACT ATTENUATOR UNIT |
| 0320 | 801000 | 1.000 | LS | CONSTRUCTION STAKING BY THE CONTRACTOR |
| 0330 | 802000 | 1.000 | LS | POST CONSTRUCTION PLANS |
| (33 Items) | | | | |