

Proposal 1101640

Roadway Rehabilitation

Proposal information table

**Date
Generated:** 10/18/2018

Sections: 1

**Date
Revised:**

Amendments: 0

Call Order: 001

**Highway
Number:**

Items: 35

Counties: Dona Ana Luna

Project ID: 1101640

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	404010	16,460.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC)
0020	407000	479.000	TON	ASPHALT MATERIAL FOR TACK COAT

0030	414000	2,987,500.000	SYIN	COLD MILLING (ASPHALT)
0040	423282	139,810.000	TON	HMA SP-III COMPLETE
0050	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0060	606001	14,375.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0070	606051	30.000	EACH	END TREATMENT TL-3 END TERMINAL
0080	606053	12.000	EACH	END TREATMENT W-BEAM END ANCHOR
0090	606061	800.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0100	606062	26.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0110	606542	474.000	L.F.	CONCRETE WALL BARRIER 42"
0120	606598	1,200.000	LF	TCWB RETAINED BY THE CONTRACTOR
0130	606599	17,530.000	LF	RESETTING OF TCWB
0140	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT

0150	621000	1.000	LS	MOBILIZATION
0160	631000	333,100.000	L.F.	RUMBLE STRIPS
0170	702000	564.000	S.F.	CONSTRUCTION SIGNING
0180	702100	750.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0190	702110	33.000	EACH	PORTABLE SIGN SUPPORT
0200	702238	2.000	EACH	BARRICADE, TYPE III-8'
0210	702525	286.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0220	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY
0230	702610	3.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0240	702613	4.000	EACH	SPEED DETECTOR RADAR TRAILER
0250	704000	400.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0260	704099	404,250.000	L.F.	TEMPORARY STRIPING

0270	704701	411,000.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0280	704871	13,483.000	EACH	PLOWABLE REFLECTIVE RAISED PAVEMENT MARKER TYPE PJ
0290	704876	25,610.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0300	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0310	720110	34.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0320	721000	28,700.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0330	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0340	802000	1.000	LS	POST CONSTRUCTION PLANS
0350	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
(35 Items)				

Proposal 6101131

Bridge Replacement, Roadway Reconstruction

Proposal information table

Date
Generated: 10/18/2018

Sections: 2

Date
Revised:

Amendments: 0

Call Order: 002

Highway
Number:

Items: 81

Counties: McKinley

Project ID: 6101131

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	210002	2,000.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0020	210003	1,480.000	C.Y.	MAJOR STRUCTURE BACKFILL

0030	501100	8.000	EACH	PILE SPLICES
0040	501101	520.000	L.F.	PILE CUT-OFFS
0050	501124	10,320.000	L.F.	DRIVEN PILES (24" PIPE)
0060	504300	8.000	EACH	PILE DYNAMIC TEST
0070	504400	16.000	EACH	CASE PILE WAVE ANALYSIS TEST
0080	511300	736.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A
0090	512003	1,698.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0100	514042	1,678.000	L.F.	CONCRETE BARRIER RAILINGS 42"
0110	518055	1,044.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE BT-54
0120	518063	3,072.000	L.F.	PRESTRESSED CONCRETE BRIDGE MEMBER TYPE 63
0130	536001	4,290.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
0140	540060	180,000.000	LB	REINFORCING BARS GRADE 60

0150	540160	335,900.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0160	541000	48,400.000	LB	STRUCTURAL STEEL FOR CONCRETE BRIDGES
0170	548001	1,900.000	S.F.	COATING OF CONCRETE - STAIN
0180	562000	214.000	L.F.	BRIDGE JOINT STRIP SEAL
0190	563099	204.000	L.F.	POLYMER BRIDGE JOINT SEALS
0200	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
Section 0002: ROADWAY				
0210	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0220	201000	1.000	LS	CLEARING AND GRUBBING
0230	203000	121,100.000	C.Y.	UNCLASSIFIED EXCAVATION
0240	203211	1,330.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0250	206000	1,000.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION

0260	207000	6,920.000	S.Y.	SUBGRADE PREPARATION
0270	303000	4,410.000	TON	BASE COURSE
0280	403701	180.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0290	405000	18,750.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0300	407000	5.000	TON	ASPHALT MATERIAL FOR TACK COAT
0310	407001	20.000	TON	FOG SEAL
0320	408100	20.000	TON	PRIME COAT MATERIAL
0330	414000	27,940.000	SYIN	COLD MILLING (ASPHALT)
0340	416000	8,810.000	S.Y.	MINOR PAVEMENT
0350	515000	40.000	C.Y.	REINF.CONCRETE FOR MINOR STRUCTURES
0360	570024	310.000	L.F.	24" CULVERT PIPE
0370	570030	320.000	L.F.	30" CULVERT PIPE

0380	570031	4.000	EACH	30" CULVERT PIPE END SECTION
0390	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0400	601110	3,910.000	S.Y.	REMOVAL OF SURFACING
0410	602000	160.000	C.Y.	RIPRAP CLASS A
0420	602010	3,290.000	C.Y.	RIPRAP CLASS B
0430	602020	2,070.000	C.Y.	RIPRAP CLASS C
0440	602030	1,670.000	C.Y.	RIPRAP CLASS D
0450	602060	460.000	S.Y.	RIPRAP CLASS G
0460	603050	1.000	ALOW	CLEAN WATER ACT COMPLIANCE WORK PLAN
0470	603100	21.000	ACRE	TEMPORARY SOIL STABILANT
0480	603250	3.000	EACH	DROP INLET PROTECTION TYPE I
0490	603262	6,046.000	L.F.	COMPOSTED MULCH SOCKS

0500	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0510	606001	2,700.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0520	606011	425.000	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0530	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL
0540	606053	4.000	EACH	END TREATMENT W-BEAM END ANCHOR
0550	606062	8.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0560	606599	4,090.000	LF	RESETTING OF TCWB
0570	606610	4,800.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0580	607004	650.000	L.F.	BARBED WIRE FENCE 4'
0590	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0600	618011	1.000	LS	PUBLIC AWARENESS
0610	621000	1.000	LS	MOBILIZATION

0620	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0630	622100	1.000	EACH	SUPPLEMENTAL FIELD LABORATORY
0640	623011	3.000	EACH	MEDIAN DROP INLET TYPE I (RURAL) H=0'0" TO 3'0"
0650	630100	1,380.000	L.F.	MULTIPLE GLARE SHIELDING
0660	631000	7,360.000	L.F.	RUMBLE STRIPS
0670	632000	20.000	ACRE	CLASS A SEEDING
0680	632020	1.000	ACRE	CLASS C SEEDING
0690	668000	1.000	LS	DEWATERING
0700	701000	5.000	S.F.	PANEL SIGNS
0710	701100	20.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0720	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0730	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION

0740	704028	8.000	EACH	RETROREFLECTORIZED PAINTED MARKING LEFT LANE DROP ARROW
0750	704099	59,150.000	L.F.	TEMPORARY STRIPING
0760	704701	6,440.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 6"
0770	704876	670.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0780	704877	670.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TH
0790	721000	62,750.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0800	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0810	802000	1.000	LS	POST CONSTRUCTION PLANS

(81 Items)

Proposal F100310

Roadway Rehabilitation

Proposal information table

Date Generated: 10/18/2018

Sections: 1

Date Revised:

Amendments: 0

Call Order: 003

Highway Number:

Items: 32

Counties: San Juan

Project ID: F100310

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	203200	4,290.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
0020	207000	3,820.000	S.Y.	SUBGRADE PREPARATION

0030	303015	3,820.000	S.Y.	BASE COURSE
0040	403701	3,240.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0050	407000	88.000	TON	ASPHALT MATERIAL FOR TACK COAT
0060	408100	8.000	TON	PRIME COAT MATERIAL
0070	414000	629,300.000	SYIN	COLD MILLING (ASPHALT)
0080	416000	1,420.000	S.Y.	MINOR PAVEMENT
0090	423282	29,740.000	TON	HMA SP-III COMPLETE
0100	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0110	606001	2,375.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0120	606051	29.000	EACH	END TREATMENT TL-3 END TERMINAL
0130	606055	1.000	EACH	END TREATMENT DRIVEWAY END ANCHOR
0140	606061	100.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM

0150	606598	1,000.000	LF	TCWB RETAINED BY THE CONTRACTOR
0160	606599	1,000.000	LF	RESETTING OF TCWB
0170	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0180	618011	1.000	LS	PUBLIC AWARENESS
0190	621000	1.000	LS	MOBILIZATION
0200	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0210	701000	775.000	S.F.	PANEL SIGNS
0220	701100	1,575.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0230	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0240	702612	2.000	EACH	PORTABLE FLOODLIGHT SYSTEM
0250	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0260	702850	1.000	ALLOW	LAW ENFORCEMENT IN CONSTRUCTION ZONE

0270	704000	160,200.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0280	704099	3,300.000	L.F.	TEMPORARY STRIPING
0290	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0300	720100	2.000	EACH	SAND BARREL VEHICULAR IMPACT ATTENUATOR UNIT
0310	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0320	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
(32 Items)				

Proposal 2104280

Roadway Reconstruction, Roadway Rehabilitation

Proposal information table

Date
Generated: 10/18/2018

Sections: 1

Date
Revised:

Amendments: 0

Call Order: 004

Highway
Number:

Items: 52

Counties: Roosevelt

Project ID: 2104280

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	203000	3,971.000	C.Y.	UNCLASSIFIED EXCAVATION

0030	203100	9,200.000	C.Y.	BORROW
0040	203211	1,400.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0050	207000	29,400.000	S.Y.	SUBGRADE PREPARATION
0060	303000	11,930.000	TON	BASE COURSE
0070	404010	1,030.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC)
0080	405000	1,900.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0090	407000	34.000	TON	ASPHALT MATERIAL FOR TACK COAT
0100	408100	54.000	TON	PRIME COAT MATERIAL
0110	414000	86,800.000	SYIN	COLD MILLING (ASPHALT)
0120	423282	9,965.000	TON	HMA SP-III COMPLETE
0130	423283	7,560.000	TON	HMA SP-IV COMPLETE
0140	511000	30.000	C.Y.	STRUCTURAL CONCRETE, CLASS A

0150	516000	140.000	C.Y.	FLOWABLE FILL
0160	541200	1,690.000	LB	STRUCTURAL STEEL FOR MISCELLANEOUS STRUCTURES
0170	570162	882.000	L.F.	42" SX29" R (NOMINAL) CULVERT PIPE ARCH
0180	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0190	601110	8,900.000	S.Y.	REMOVAL OF SURFACING
0200	603100	5.000	ACRE	TEMPORARY SOIL STABILANT
0210	603262	220.000	L.F.	COMPOSTED MULCH SOCKS
0220	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0230	606598	5,880.000	LF	TCWB RETAINED BY THE CONTRACTOR
0240	606599	4,020.000	LF	RESETTING OF TCWB
0250	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0260	621000	1.000	LS	MOBILIZATION

0270	631000	13,200.000	L.F.	RUMBLE STRIPS
0280	632000	4.000	ACRE	CLASS A SEEDING
0290	690001	1.000	ALOW	RAILWAY FLAGGING
0300	701000	196.000	S.F.	PANEL SIGNS
0310	701100	415.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0320	702000	630.000	S.F.	CONSTRUCTION SIGNING
0330	702100	1,080.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0340	702110	6.000	EACH	PORTABLE SIGN SUPPORT
0350	702238	4.000	EACH	BARRICADE, TYPE III-8'
0360	702525	124.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0370	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0380	704000	150,800.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"

0390	704099	45,300.000	L.F.	TEMPORARY STRIPING
0400	704717	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT ARROW
0410	704718	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT ARROW
0420	704719	6.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING THRU ARROW
0430	704720	4.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING WORD (ONLY)
0440	704735	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING RIGHT LANE DROP ARROW
0450	704736	3.000	EACH	HOT THERMOPLASTIC PAVEMENT MARKING LEFT LANE DROP ARROW
0460	704876	510.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0470	720060	6.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0480	720110	4.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0490	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0500	802000	1.000	LS	POST CONSTRUCTION PLANS

0510	901000		1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
0520	901001		1.000	LS	PARTNERING AGREEMENT

(52 Items)

Proposal 2104120

Bridge Rehabilitation, Roadway Rehabilitation

Proposal information table

Date
Generated: 10/18/2018

Sections: 2

Date
Revised:

Amendments: 0

Call Order: 005

Highway
Number:

Items: 71

Counties: Chaves

Project ID: 2104120

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	210002	572.000	C.Y.	MAJOR STRUCTURE EXCAVATION
0020	210003	320.000	C.Y.	MAJOR STRUCTURE BACKFILL

0030	511030	260.000	C.Y.	STRUCTURAL CONCRETE, CLASS AA
0040	511210	96.000	S.Y.	STRUCTURAL CONCRETE, CLASS A-6"
0050	511300	10.000	C.Y.	SUBSTRUCTURE CONCRETE CLASS A
0060	512003	733.000	C.Y.	HIGH PERFORMANCE CONCRETE (HPD)
0070	514042	1,044.000	L.F.	CONCRETE BARRIER RAILINGS 42"
0080	529000	1.000	LS	PIER AND ABUTMENT BEARING MODIFICATIONS
0090	532000	1,278.000	S.Y.	PENETRATING WATER REPELLENT TREATMENT
0100	533000	120.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0110	533003	200.000	LB	REPLACEMENT REINFORCING BARS
0120	534000	4.000	GAL	EPOXY INJECTION, TYPE I
0130	534010	2.000	GAL	EPOXY INJECTION, TYPE II
0140	536001	2,722.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY

0150	540060	16,320.000	LB	REINFORCING BARS GRADE 60
0160	540160	175,360.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0170	541100	3,640.000	LB	STRUCTURAL STEEL FOR STEEL BRIDGES
0180	546000	1.000	LS	RECOATING STRUCTURES
0190	546200	2,902.000	S.F.	SP 3 POWER TOOL CLEANING
0200	546210	1,451.000	S.F.	SP 11 POWER TOOL CLEANING
0210	547000	1.000	LS	SAFETY AND ENVIRONMENTAL REQUIREMENTS
0220	562000	220.000	L.F.	BRIDGE JOINT STRIP SEAL
0230	564000	104.000	L.F.	PREFORMED CLOSED CELL FOAM BRIDGE JOINT SEALS
0240	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0250	602000	84.000	C.Y.	RIPRAP CLASS A

Section 0002: ROADWAY

0260	201000	1.000	LS	CLEARING AND GRUBBING
0270	203000	636.000	C.Y.	UNCLASSIFIED EXCAVATION
0280	203100	5,590.000	C.Y.	BORROW
0290	207000	242.000	S.Y.	SUBGRADE PREPARATION
0300	303160	230.000	S.Y.	BASE COURSE 6"
0310	404010	85.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC)
0320	405000	7,865.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0330	407000	2.500	TON	ASPHALT MATERIAL FOR TACK COAT
0340	408100	0.500	TON	PRIME COAT MATERIAL
0350	414000	12,300.000	SYIN	COLD MILLING (ASPHALT)
0360	416000	4,400.000	S.Y.	MINOR PAVEMENT
0370	570018	128.000	L.F.	18" CULVERT PIPE

0380	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0390	601110	220.000	S.Y.	REMOVAL OF SURFACING
0400	602000	3,040.000	C.Y.	RIPRAP CLASS A
0410	603100	5.000	ACRE	TEMPORARY SOIL STABILANT
0420	603250	3.000	EACH	DROP INLET PROTECTION TYPE I
0430	603261	450.000	L.F.	MULCH SOCKS
0440	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0450	606001	950.000	L.F.	SINGLE FACE W-BEAM GUARDRAIL
0460	606051	4.000	EACH	END TREATMENT TL-3 END TERMINAL
0470	606062	4.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0480	606598	1,660.000	LF	TCWB RETAINED BY THE CONTRACTOR
0490	606599	1,660.000	LF	RESETTING OF TCWB

0500	607004	200.000	L.F.	BARBED WIRE FENCE 4'
0510	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0520	621000	1.000	LS	MOBILIZATION
0530	631000	1,810.000	L.F.	RUMBLE STRIPS
0540	632000	4.100	ACRE	CLASS A SEEDING
0550	702000	1,450.000	S.F.	CONSTRUCTION SIGNING
0560	702100	3,382.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0570	702110	6.000	EACH	PORTABLE SIGN SUPPORT
0580	702238	7.000	EACH	BARRICADE, TYPE III-8'
0590	702310	106.000	EACH	VERTICAL PANEL, TYPE SINGLE
0600	702525	132.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0610	702600	2.000	EACH	SEQUENTIAL ARROW DISPLAY

0620	702610	4.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0630	703003	12.000	EACH	OBJECT MARKER TYPE 3
0640	704000	92,600.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0650	704099	10,580.000	L.F.	TEMPORARY STRIPING
0660	704100	21,900.000	L.F.	REMOVABLE MARKING TAPE
0670	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0680	720110	2.000	EACH	REMOVE/RESET IMPACT ATTENUATOR UNIT
0690	721000	7,210.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0700	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0710	802000	1.000	LS	POST CONSTRUCTION PLANS

(71 Items)

Proposal 4101510

Bridge Rehabilitation

Proposal information table

Date Generated: 10/18/2018

Sections: 2

Date Revised:

Amendments: 0

Call Order: 006

Highway Number:

Items: 23

Counties: Guadalupe Quay

Project ID: 4101510

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	411000	120.000	LB	HOT POURED CRACK SEALING
0020	511200	100.000	S.Y.	STRUCTURAL CONCRETE, CLASS A-4"

0030	512010	4.000	C.Y.	SMALL BATCH RAPID HARDENING CONCRETE
0040	516000	12.000	C.Y.	FLOWABLE FILL
0050	533000	225.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0060	533003	250.000	LB	REPLACEMENT REINFORCING BARS
0070	536001	4,855.000	S.Y.	EPOXY URETHANE POLYMER CONCRETE BRIDGE DECK OVERLAY
0080	548002	9,300.000	S.F.	COATING OF CONCRETE - PAINT
0090	562000	74.000	L.F.	BRIDGE JOINT STRIP SEAL
0100	563099	15.000	L.F.	POLYMER BRIDGE JOINT SEALS
0110	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0120	601110	2,555.000	S.Y.	REMOVAL OF SURFACING
0130	601995	50.000	L.F.	AC-ABATEMENT

Section 0002: ROADWAY

0140	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0150	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0160	618011	1.000	LS	PUBLIC AWARENESS
0170	621000	1.000	LS	MOBILIZATION
0180	690001	1.000	ALLOW	RAILWAY FLAGGING
0190	701000	42.000	S.F.	PANEL SIGNS
0200	701100	180.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0210	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0220	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0230	704002	6,318.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 6"

(23 Items)