

# Proposal 6101270

## Roadway Reconstruction

### Proposal information table

**Date Generated:** 11/20/2018

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 001

**Highway Number:**

**Items:** 39

**Counties:** McKinley

**Project ID:** 6101270

### Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	203000	19,900.000	C.Y.	UNCLASSIFIED EXCAVATION
0020	203100	4,200.000	C.Y.	BORROW

0030	203211	16,900.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0040	301012	112,390.000	S.Y.	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE
0050	301014	1,580.000	TON	ASPHALT BINDER
0060	301015	680.000	TON	MINERAL FILLER
0070	301016	4,300.000	C.Y.	CORRECTIVE RAP
0080	404010	4,490.000	TON	RUBBERIZED OPEN GRADED FRICTION COURSE COMPLETE (ROGFC)
0090	405000	6,900.000	S.Y.	DETOUR PAVEMENT CONSTRUCTION
0100	407000	70.000	TON	ASPHALT MATERIAL FOR TACK COAT
0110	407001	60.000	TON	FOG SEAL
0120	414000	708,100.000	SYIN	COLD MILLING (ASPHALT)
0130	417000	1,900.000	S.Y.	MISCELLANEOUS PAVING
0140	423282	22,320.000	TON	HMA SP-III COMPLETE

0150	423283	11,320.000	TON	HMA SP-IV COMPLETE
0160	603100	12.000	ACRE	TEMPORARY SOIL STABILANT
0170	603221	800.000	L.F.	CHECK DAM TYPE II
0180	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0190	606610	1,210.000	L.F.	TCWB RETAINED BY THE CONTRACTOR (10')
0200	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0210	618011	1.000	LS	PUBLIC AWARENESS
0220	621000	1.000	LS	MOBILIZATION
0230	622002	1.000	EACH	FIELD LABORATORY, TYPE II
0240	622110	1.000	EACH	SUPPLEMENTAL HOT-MIX ASPHALT FIELD LABORATORY
0250	630100	1,210.000	L.F.	MULTIPLE GLARE SHIELDING
0260	631000	47,090.000	L.F.	RUMBLE STRIPS

0270	632000	10.000	ACRE	CLASS A SEEDING
0280	701000	8.000	S.F.	PANEL SIGNS
0290	701100	52.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0300	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0310	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0320	703400	45.000	EACH	1/10TH MILE DELINEATOR
0330	704099	92,000.000	L.F.	TEMPORARY STRIPING
0340	704700	117,000.000	L.F.	HOT THERMOPLASTIC PAVEMENT MARKINGS 4"
0350	720060	4.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0360	721000	81,000.000	L.F.	REMOVAL OF PAVEMENT STRIPE
0370	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0380	802000	1.000	LS	POST CONSTRUCTION PLANS

0390	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL
------	--------	-------	----	------------------------------------

**(39 Items)**

# Proposal 4101260

## Roadway Reconstruction

### Proposal information table

**Date Generated:** 11/20/2018

**Sections:** 1

**Date Revised:**

**Amendments:** 0

**Call Order:** 002

**Highway Number:**

**Items:** 33

**Counties:** Union

**Project ID:** 4101260

### Proposal items table

Line	Item	Quantity	Unit	Description
<b>Section 0001: ROADWAY</b>				
0010	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0020	201000	1.000	LS	CLEARING AND GRUBBING

0030	203211	10,000.000	S.Y.	UNSTABLE SUBGRADE STABILIZATION
0040	208000	11.640	MILE	LINEAR GRADING
0050	301012	102,780.000	S.Y.	FULL DEPTH RECLAMATION - FOAMED ASPHALT STABILIZED BASE
0060	301014	1,460.000	TON	ASPHALT BINDER
0070	301015	630.000	TON	MINERAL FILLER
0080	303010	400.000	C.Y.	BASE COURSE
0090	403701	2,800.000	TON	OPEN GRADED FRICTION COURSE COMPLETE
0100	407000	93.000	TON	ASPHALT MATERIAL FOR TACK COAT
0110	414000	731,100.000	SYIN	COLD MILLING (ASPHALT)
0120	423282	19,130.000	TON	HMA SP-III COMPLETE
0130	423283	18,330.000	TON	HMA SP-IV COMPLETE
0140	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0150	601110	5,000.000	S.Y.	REMOVAL OF SURFACING
0160	603100	5.400	ACRE	TEMPORARY SOIL STABILANT
0170	603281	1.000	LS	SWPPP PLAN PREPARATION AND MAINTENANCE
0180	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0190	618011	1.000	LS	PUBLIC AWARENESS
0200	621000	1.000	LS	MOBILIZATION
0210	631000	61,430.000	L.F.	RUMBLE STRIPS
0220	632000	4.500	ACRE	CLASS A SEEDING
0230	701000	1,580.000	S.F.	PANEL SIGNS
0240	701100	2,950.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0250	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0260	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION



0270	703002	57.000	EACH	OBJECT MARKER TYPE 2
0280	704000	143,200.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0290	704099	162,000.000	L.F.	TEMPORARY STRIPING
0300	704876	2,280.000	EACH	TEMPORARY REFLECTIVE RAISED PAVEMENT MARKER, TYPE TG
0310	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0320	802000	1.000	LS	POST CONSTRUCTION PLANS
0330	901000	1.000	LS	CONTRACTOR PROCESS QUALITY CONTROL

**(33 Items)**