

Proposal 4101660

Metal Guardrail Installation

Proposal information table

Date Generated: 02/13/2019

Sections: 1

Date Revised:

Amendments: 0

Call Order: 001

Highway Number:

Items: 19

Counties: Mora Taos

Project ID: 4101660

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	203100	5,349.000	C.Y.	BORROW
0020	207000	16,045.000	S.Y.	SUBGRADE PREPARATION

0030	408100	31.000	TON	PRIME COAT MATERIAL
0040	417000	16,045.000	S.Y.	MISCELLANEOUS PAVING
0050	516000	12.000	C.Y.	FLOWABLE FILL
0060	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0070	602000	24.000	C.Y.	RIPRAP CLASS A
0080	602060	40.000	S.Y.	RIPRAP CLASS G
0090	606051	28.000	EACH	END TREATMENT TL-3 END TERMINAL
0100	606201	17,950.000	L.F.	SINGLE FACE W-BEAM WEATHERING GUARDRAIL
0110	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0120	621000	1.000	LS	MOBILIZATION
0130	701000	1,553.000	S.F.	PANEL SIGNS
0140	701100	3,460.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS

0150	702610	2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0160	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0170	703100	373.000	EACH	ROAD DELINEATOR TYPE GUIDE
0180	704000	297,258.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0190	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
(19 Items)				

Proposal 6101280

Stockpiling

Proposal information table

Date Generated: 02/13/2019

Sections: 1

Date Revised:

Amendments: 0

Call Order: 002

Highway Number:

Items: 10

Counties: District Wide #6

Project ID: 6101280

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	201000	1.000	LS	CLEARING AND GRUBBING
0020	410311	16,733.000	C.Y.	STOCKPILED SURFACE TREATMENT AGGREGATE 1/2"

0030	618000		1.000	LS	TRAFFIC CONTROL MANAGEMENT
0040	621000		1.000	LS	MOBILIZATION
0050	702610		2.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0060	702810		1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0070	801000		1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0080	802000		1.000	LS	POST CONSTRUCTION PLANS
0090	803000		1.000	LS	SCHEDULE SOFTWARE
0100	803020		1.000	LS	CPM HARDWARE/EQUIPMENT

(10 Items)

Proposal 4101520

Bridge Rehabilitation

Proposal information table

Date Generated: 02/13/2019

Sections: 2

Date Revised:

Amendments: 0

Call Order: 003

Highway Number:

Items: 39

Counties: Mora

Project ID: 4101520

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: BRIDGE				
0010	455000	178.000	S.Y.	DIAMOND GRINDING OF PCCP
0020	511000	3.000	C.Y.	STRUCTURAL CONCRETE, CLASS A

0030	512008	8.000	C.Y.	ULTRA HIGH PERFORMANCE CONCRETE
0040	518413	1,512.000	S.F.	PRECAST PRESTRESSED SLAB 14 IN. DEPTH
0050	532000	92.000	S.Y.	PENETRATING WATER REPELLENT TREATMENT
0060	533000	5.000	S.Y.	REPAIR OF CONCRETE STRUCTURES
0070	536000	190.000	S.Y.	EPOXY POLYMER CONCRETE BRIDGE DECK OVERLAY
0080	540060	218.000	LB	REINFORCING BARS GRADE 60
0090	540160	275.000	LB	EPOXY COATED REINFORCING BARS GRADE 60
0100	543001	99.000	L.F.	METAL RAILING, TYPE A32
0110	546000	1.000	LS	RECOATING STRUCTURES
0120	546200	26.000	S.F.	SP 3 POWER TOOL CLEANING
0130	546210	76.000	S.F.	SP 11 POWER TOOL CLEANING
0140	563099	64.000	L.F.	POLYMER BRIDGE JOINT SEALS

0150	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0160	602010	13.000	C.Y.	RIPRAP CLASS B
Section 0002: ROADWAY				
0170	107000	1.000	LS	ENVIRONMENTAL COMMITMENTS
0180	203100	1,150.000	C.Y.	BORROW
0190	203200	115.000	C.Y.	UNSUITABLE MATERIAL EXCAVATION
0200	209000	2.000	MILE	BLADING AND RESHAPING
0210	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0220	603050	1.000	ALOW	CLEAN WATER ACT COMPLIANCE WORK PLAN
0230	603100	0.300	ACRE	TEMPORARY SOIL STABILANT
0240	603262	300.000	L.F.	COMPOSTED MULCH SOCKS
0250	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT

0260	618011	1.000	LS	PUBLIC AWARENESS
0270	621000	1.000	LS	MOBILIZATION
0280	632000	0.250	ACRE	CLASS A SEEDING
0290	701000	12.000	S.F.	PANEL SIGNS
0300	701100	28.000	L.F.	STEEL POST AND BASE POST FOR ALUMINUM PANEL SIGNS
0310	702610	6.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0320	702810	1.000	LS	TRAFFIC CONTROL DEVICES FOR CONSTRUCTION
0330	704000	422.000	L.F.	RETROREFLECTORIZED PAINTED MARKINGS 4"
0340	720050	4.000	EACH	PERMANENT VEHICULAR IMPACT ATTENUATOR UNIT
0350	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0360	802000	1.000	LS	POST CONSTRUCTION PLANS
0370	803000	1.000	LS	SCHEDULE SOFTWARE

0380	803010	1.000	LS	CPM TRAINING
------	--------	-------	----	--------------

0390	803020	1.000	LS	CPM HARDWARE/EQUIPMENT
------	--------	-------	----	------------------------

(39 Items)

Proposal 9900745R

Metal Guardrail Installation

Proposal information table

Date Generated: 02/13/2019

Sections: 1

Date Revised:

Amendments: 0

Call Order: 004

Highway Number:

Items: 24

Counties: Lincoln Otero

Project ID: 9900745R

Proposal items table

Line	Item	Quantity	Unit	Description
Section 0001: ROADWAY				
0010	601000	1.000	LS	REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0020	606001	2,362.500	L.F.	SINGLE FACE W-BEAM GUARDRAIL

0030	606011	312.500	L.F.	SINGLE FACE THRIE-BEAM GUARDRAIL
0040	606051	82.000	EACH	END TREATMENT TL-3 END TERMINAL
0050	606053	92.000	EACH	END TREATMENT W-BEAM END ANCHOR
0060	606061	450.000	L.F.	DRAINAGE STRUCTURE PROTECTION SYSTEM
0070	606062	10.000	EACH	TRANSITION METAL BARRIER TO RIGID BARRIER
0080	606201	52,787.500	L.F.	SINGLE FACE W-BEAM WEATHERING GUARDRAIL
0090	606204	9.000	EACH	END TREATMENT WEATHERING DRIVEWAY END ANCHOR
0100	606301	50.000	L.F.	SINGLE FACE THRIE-BEAM WEATHERING GUARDRAIL
0110	606532	130.000	L.F.	CONCRETE WALL BARRIER 32"
0120	606598	1,160.000	LF	TCWB RETAINED BY THE CONTRACTOR
0130	618000	1.000	LS	TRAFFIC CONTROL MANAGEMENT
0140	621000	1.000	LS	MOBILIZATION

0150	701030	26.000	EACH	REMOVE AND RESET PANEL SIGN
0160	702000	1,047.000	S.F.	CONSTRUCTION SIGNING
0170	702100	1,265.000	L.F.	STEEL POSTS AND BASE POSTS FOR CONSTRUCTION SIGNING
0180	702110	58.000	EACH	PORTABLE SIGN SUPPORT
0190	702525	420.000	EACH	CHANNELIZATION DEVICES TYPE DRUM
0200	702600	4.000	EACH	SEQUENTIAL ARROW DISPLAY
0210	702610	5.000	EACH	PORTABLE CHANGEABLE MESSAGE SIGN
0220	720060	2.000	EACH	VEHICULAR IMPACT ATTENUATOR UNIT-WORK ZONES
0230	801000	1.000	LS	CONSTRUCTION STAKING BY THE CONTRACTOR
0240	802000	1.000	LS	POST CONSTRUCTION PLANS

(24 Items)